AGREEMENT

THIS AGREEMENT is dated as of the day of , 20,

by and between the CITY OF DELRAY BEACH, FLORIDA, hereinafter called the CITY or OWNER, and

YC Group, LLC, hereinafter called CONTRACTOR.

OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree

as follows:

Article 1. WORK.

1.1

1.2

1.3

1.4

1.5

CONTRACTOR shall complete all Work as specified or indicated in the Contract Documents. For
the project entitled:

ITBC NO.: 2026-021
Seawall Replacements & Repairs
PROJECT NO.: 24-001

The Contractor, in full and complete satisfaction of its role as general contractor, hereby accepts
responsibility for the completion of the Work as provided by the Contract Documents, and will
perform the procurement of materials and equipment required by the Contract Documents,
construction coordination, construction, supervision and project management as may be required
in order to construct the Work in accordance with the Contract Documents such that the finished
Work shall be performed and completed and the Work will be performed in accordance with all
required state and local code requirements as are described in the Contract Documents.
Notwithstanding, the foregoing shall not be construed to impose any design responsibility on
Contractor except where such design responsibility is an existing contractual requirement of the
Contractor pursuant to Florida law in performance of the Work or the Contract Documents.

The Contractor shall schedule and attend regular meetings with the City and Consultant as required
for the timely and proper completion of the Project, but in no event less than twice a week. The
following people shall attend the meeting on behalf of Contractor: Project Executive and General
Superintendent.

The Contractor hereby represents and warrants to the City that the Contractor has and will
continue, to the extent appropriate during the Project: (1) to evaluate the scope, schedule and
budget established by the City, for the Project in order, among other things, (a) to assess the quality
and soundness of such program, schedule and budget, (b) to identify and evaluate alternatives to
the City’'s schedule so as to reduce the time required for construction, (c) to evaluate and
recommend alternative materials and systems and methods of achieving the City’s program
schedule and cost requirements or other design parameters, and (2) as and when requested by
the City or the Consultant, to discuss and review the cost, scope and schedule any suggested
revisions to same.

The Contractor hereby represents and warrants to the City that (a) the Contractor has carefully
reviewed and shall continue to review the Drawings (including all notes and specifications
contained in the Drawings), designs and other Contract Documents, (b) the responsibilities of the
Contractor are properly identified and assigned therein, and (c) the Contractor will timely bring to
the attention of City (via written notification) if it discovers that the Drawing (including all notes and
specifications contained in the Drawings) contain any errors, omissions, inconsistencies, or areas



1.6

1.7

1.8

1.9

of conflict or overlap in the Work to be performed by the Contractor, with sufficient advanced notice
so as not to delay the progress of the Work.

The Contractor shall coordinate and integrate the activities of the Consultant, Contractor, the City,
and other persons or entities participating in the construction of the Project.

The Contractor hereby represents and warrants that the Contractor has particular expertise and
experience in the construction of projects similar to the Project and in the performance of the Work
and other services required hereunder.

The Contractor shall not be relieved of its obligations to perform the Work in accordance with the
Contract Documents and applicable Florida Law, either by tests, inspections, approvals, activities,
duties, actions or inactions of the Threshold inspectors, special inspectors, the Consultant, building
department inspectors, building department officials or by persons or entities other than the
Contractor.

No recovery for changed market conditions.

In entering into the Agreement, the Contractor represents and warrants that it has considered all
impacts and potential impacts associated with the following: (1) COVID-19, Monkey Pox, and
related worldwide pandemics (“Pandemics”); and (2) the current military conflict involving Russia
and the Ukraine (the “Ukraine Military Conflict’). The Contractor further represents and warrants
that in entering into this Agreement, it has accounted for any and all labor or material shortages,
delivery lead time, or price increases that may be caused by local and or national conditions,
including but not limited to impacts from the Pandemics and the Ukraine Military Conflict. The
Contractor also represents and warrants that in determining time requirements for procurement,
installation, and construction completion, Contractor has taken into account these impacts from the
Pandemics and the Ukraine Military Conflict, and has included all of those factors in the Project
Schedule and Contract Sum.

The Contractor will not seek any price increases or time extensions relating to or arising from any
impacts from the Pandemics or Ukraine Military Conflict.

The City shall not be required to make any adjustment in the Contract Sum or grant an extension
to the Contract Time in connection with any failure by the Contractor to comply with the
requirements of this Article.

Article 2. CONSULTANT.

The Project will be administered by a third-party construction engineering and inspection firm, who is
hereinafter called CONSULTANT and who will assume all duties and responsibilities and will have the rights
and authority assigned to CONSULTANT in the Contract Documents in connection with completion of the
Work in accordance with the Contract Documents.

Article 3. ENTIRE AGREEMENT.

3.1

The Contract Documents consist of this Agreement, all terms and conditions of the solicitation,
General and Supplementary Conditions, the City’s Bid Package (including M/WBE Program
Requirements and Project Manual), Drawings and Specifications, Addenda issued prior to
execution of this Agreement, other documents and exhibits listed in this Agreement and
Modifications issued after execution of this Agreement, all of which form the Contract, and are as
fully a part of the Contract as if attached to this Agreement or repeated herein (the “Contract
Documents”).



3.2

3.3

3.4

3.5

3.6

The Contract Documents represent the entire and integrated agreement between the parties hereto
and supersedes prior negotiations, representations, or agreements, either written or oral. If
anything in the other Contract Documents, other than a Modification, is inconsistent or in conflict
with any of the terms of this Agreement, this Agreement shall govern. The parties shall not be
bound by or be liable for any statement, representation, promise, inducement or understanding of
any kind or nature not set forth herein. NO CHANGES, AMENDMENTS OR MODIFICATIONS OF
ANY OF THE TERMS OR CONDITIONS OF THE CONTRACT DOCUMENTS SHALL BE VALID
UNLESS REDUCED TO WRITING AND SIGNED BY BOTH PARTIES.

Any of the Contract Documents not attached hereto but expressly identified in this Agreement are
hereby incorporated by reference and shall be deemed to be of the same force and effect as if
actually attached hereto.

Unless otherwise stated in the Contract Documents, words that have well-known technical or
construction industry meanings are used in the Contract Documents in accordance with such
recognized meanings. On the Drawings, given dimensions shall take precedence over scaled
measurements and large-scale drawings over small-scale drawings.

In the event of any conflicts or discrepancies among the Contract Documents, interpretations will
be based on the following priorities, keeping in mind that the better quality or greater quantity of
Work shall be provided in accordance with the City's interpretation:

This Agreement, the General Conditions, and all Exhibits hereto, as modified;
Addenda, with those of later date having precedence over those of earlier date;
City’s Bid Package; and

Drawings and Specifications.
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In the case of an inconsistency between the Drawings and Specifications or within either document
not clarified by an Addendum, the better quality or greater quantity of Work shall be provided in
accordance with the City's interpretation.

Article 4. CONTRACT SUM.

4.1

4.2

The City shall pay, and the Contractor shall accept, as full and complete payment for the
Contractor’s timely performance of its obligations hereunder, the Contract Price (including all

Contractor fees) of Two Million Seven Hundred Forty-Eight Thousand One Hundred
Seventy-Six and Seventy-Three Cents ($2,748,176.73), subject to additions and

deductions by Change Order as provided in the Contract Documents. The Contract Price shall
include Contractor’s Fee for the proper performance of the Work. Contractor agrees and represents
that the level of staffing, administrative resources, and other conditions of General Conditions shall
be sufficient for the Project throughout completion of the Work.

It is the intent and understanding of Contractor in providing a Contract Price for this Work, that the
Contract Documents provide for the construction of the Work by the Contractor, including all
devices, fasteners, materials or other work not shown in the Drawings but which are reasonably
inferable therefrom and any and all incidental accessories necessary to complete the Work (even
if not specified in the description of the Work, but necessary for proper installation and operation
(not arising from a design deficiency in the design criteria of the equipment) of the Work as required
by the Contract Documents), all of which shall be included as part of the Cost of the Work. The
expression “reasonably inferable” and similar terms in the Contract Documents shall be interpreted
to mean reasonably inferable by a contractor familiar with the Work and exercising the care, skill



4.3

4.4

4.5

and diligence of the Contractor by the Contract Documents. Notwithstanding, the foregoing shall
not be construed to impose any design responsibility on Contractor except where such design
responsibility is contractually required or an existing requirement of Florida law in the performance
of the Work or the Contract Documents.

To the extent that the Drawings and Specifications are anticipated to require further development
by the Consultant, Contractor shall include in the Contract Price for such further development
consistent with the Contract Documents and reasonably inferable therefrom as necessary to
produce the indicated results (not arising from a design deficiency in the design criteria). Such
further development does not include changes in scope, systems, kinds and quality of materials,
finishes or equipment, all of which, if required, shall be incorporated by Change Order. Contractor
will construct the Project in strict accordance with the Contract Documents.

Subcontractor Buyout/Value Engineering

4.4.1 Contractor shall work with the City to negotiate the most complete and economical deals
with the Subcontractors that have not been “bought out” as of the date of this Agreement
in order to establish and or achieve the Contract Price.

4.4.2 In addition, in order to control costs, the Contractor shall submit to the City, for the City’s
review for any unbought scope of Work, (i) a bid analysis and list of proposed
Subcontractors for the performance of the several portions of the Work, (ii) the scope of
Work to be performed under each respective subcontract, (iii) a detailed estimate of the
Cost of the Work based on such bids, (iv) a list of alternate selections of persons or entities
for each proposed Subcontractor and their respective bids, along with a list of the
differences between the alternate bids and those set forth in the bid analysis, and (v) the
instructions, clarifications, written responses, and other information given to or submitted
by the bidders. The Contractor shall consult with the City before awarding the subcontract
and shall provide the City with a copy of each proposed subcontract for the City’s review.
The Contractor shall provide the City with a complete copy of each executed subcontract.

4.4.3 Until the Subcontractor Buyout is complete, Contractor shall provide City with written
ongoing budget updates on a weekly basis or as requested by City.

4.4.4 Contractor shall participate in Value Engineering the Contract Documents with the City
and/or Consultant with the goal of finding acceptable means for reducing the Cost of the
Work. Upon acceptance by City of recommendation for Value Engineering, the Contract
Documents shall be modified to reflect such changes. All savings in connection with Value
Engineering of the Work shall revert to City.

Contractor represents to City that prior to execution of this Agreement, Contractor has compared
and reviewed all general and specific details on the Drawings and that all conflicts, discrepancies,
errors, and omissions, which are within the commonly accepted knowledge base of a licensed
general contractor and subcontractors, or which a reasonably prudent licensed general contractor
or subcontractor would have discovered, have been disclosed to the City. Contractor shall
represent the same upon inspection of any Drawings prepared after execution of this Agreement.
Therefore, Contractor warrants that 1) the Contract Price includes, without limitation, the cost of
correcting all conflicts, discrepancies, errors, or omissions which Contractor identified; 2) that
Contractor’s review and comparison of all drawings has been taken into consideration the Project
can be constructed in accordance with the Contract Documents and therefore, the Contractor
represents that the Contract Price represents the total cost of the Work; 3) that Contractor can
complete the Project in the time set forth in the Agreement and the approved Project Schedule;



4.6

and 4) that Contractor has considered all customary issues that could impact price and time,
including the inefficiencies pertaining to the Pandemics as well as the Ukrainian Military Conflict.

Schedule of Values. The Contractor shall provide to City, for City’s written approval, a written
Schedule of Values with supporting Subcontractor bids and scope of work used to establish each
line item in the Contract Price, which Schedule of Values shall be used for all payment applications
going forward.

Article 5. CONTRACT TIME; LIQUIDATED DAMAGES.

5.1

5.2

The work will be substantially completed within three hundred and thirty (330) calendar days from
the date of the issuance of the Notice to Proceed and completed and ready for final payment in
accordance with paragraph 15.13 of the General Conditions within thirty (30) calendar days from
the date of Substantial Completion.

Liquidated Damages. The CITY and CONTRACTOR recognize that time is of the essence of this
Agreement and that the CITY will suffer financial loss if the Work is not completed within the times
specified in paragraph 5.1 above, plus any extensions thereof allowed solely in accordance with
Article 13 of the General Conditions.

They also recognize that the actual loss suffered by the CITY if the Work is not completed on time
is not readily ascertainable at the time of entering this Contract. Accordingly, instead of requiring
any such proof, the CITY and CONTRACTOR agree that as liquidated damages for delay (but not
as a penalty) CONTRACTOR shall pay the CITY for each calendar day that expires after the time
specified in paragraphs 5.1 for substantial completion until the Work is substantially complete. After
Substantial Completion, if CONTRACTOR shall neglect, refuse, or fail to complete the remaining
Work within the Contract Time or any proper extension thereof granted by the CITY,
CONTRACTOR shall pay the CITY for each calendar day that expires after the time specified in
paragraph 5.1 for completion and readiness for final payment. CONTRACTOR expressly
acknowledges that such sum is not payable as a penalty but as liquidated damages representing
a reasonable estimate of delay damages, inconvenience, and additional overhead and costs likely
to be sustained by the CITY, estimated at the time of executing the Contract. Ifthe CITY reasonably
believes in its discretion that Substantial Completion will be delayed, it shall be entitled, but not
required to withhold from any amounts otherwise due the CONTRACTOR an amount then believed
by the CITY to be adequate to recover liquidated damages applicable to such delays. Partial use
or occupancy of the Work shall not result in the Work deemed substantially completed, and such
partial use or occupancy shall not be evidence of Substantial Completion.

5.21 Amount of Liquidated Damages. Applicable liquidated damages are the amounts
established in the following schedule:

Original Contract Amount Daily Charge Per Calendar Day
$299,999 AN UNAET..... ..ottt e et e e e e e e e e e e e e e e e e e e e e aeaan $980
$300,000 but less than $2,000,000............coeeeriimieee e e e e e eeeea e $1,699
$2,000,000 but less than $5,000,000...........oeeeieeeeieeeeeeeeeee e eeeeee e e e e e e e e e eeeaans $2,650
$5,000,000 but less than $10,000,000..........cccouireeieeeiee e $3,819
$10,000,000 but less than $20,000,000..........coeeeeeeiee et e e e e e e e e $4,687
$20,000,000 but less than $40,000,000...........ooeeomeeeeee e $7.625
$40,000,000 @Nd OVET........ccveeeeeeeeeeeeeeee e $10,467 plus 0.00005 of any

amount over $40 million (rounded to nearest whole dollar)

5.2.2 The above liquidated damages provision shall not affect the City’s right to terminate this
Agreement as provided in this Agreement nor shall it limit any of the other remedies as



5.3

54

provided in the Contract Documents. The City’s exercise of its right to terminate this
Agreement shall not release City’s claim for liquidated damages in the amount set forth
herein or Contractor’s defenses thereto.

5.2.3 Assessments of liquidated damages shall be immediately due and payable to the City or,
at the City’s option, may be deducted from payments that may be due and owing to
Contractor. To the extent the City agrees in writing to phased Substantial Completion, the
above-referenced liquidated damages will apply as to each respective phase of Substantial
Completion.

5.2.4  Any Subcontract Agreements providing for liquidated damages at a per diem amount lower
than the per diem amount set forth in this Agreement is subject to City’s prior written
approval.

Recovery of Damages Suffered by Third Parties. In addition to the damages provided for in
paragraph 5.2.1 and pursuant to Section 337.18 of the Florida Statutes, when the CONTRACTOR
fails to complete the work within the Contract Time the CITY may recover from the CONTRACTOR
amounts that the CITY pays for damages suffered by third parties unless the failure to timely
complete the work was caused by the CITY’s act or omission.

In addition to the liquidated damages set forth above, City shall also be entitled to proceed directly
against Subcontractors and suppliers (in Contractor’'s name) responsible for delays in achieving
Substantial Completion for the full amount of damages City has incurred, plus any and all
acceleration and/or Extraordinary Measures costs as provided in the General and Supplementary
Conditions. Said pass-through claim shall be at Contractor’s sole cost and expense.

Further, Contractor shall make appropriate claim(s) against all available insurance and the
Subcontractor, supplier, and/or manufacturer responsible for delays in achieving Substantial
Completion, and if the Subcontractor, supplier and/or manufacturer fails to pay costs incurred by
Contractor and the City for the City’s actual damages, acceleration, and/or Extraordinary Measures
costs, Contractor shall default or terminate such Subcontractor and/or supplier and Contractor shall
make and diligently pursue, at Contractor’s sole cost and expense, the appropriate claim against
its Subcontractors, for the benefit of City. Any recovery from Contractor's Subcontractors and
suppliers shall be included in fully compensating City, and not in place of City’s recovery of
liquidated damages from Contractor. To assist City with claims against Subcontractors and
suppliers as set forth above, Contractor shall provide City with Project Records as determined by
City to assist City in identifying Contractor’s Subcontractors and suppliers responsible for delays in
achieving Substantial Completion and or Final Completion.

Article 6. PAYMENT PROCEDURES.

CONTRACTOR shall submit Applications for Payment in accordance with Article 15 of the General
Conditions. Applications for Payment will be processed by the CONSULTANT as provided in the General
Conditions.

ATTN: Engineering Division Manager
Engineering Division, Public Works Department
Swinton Operations Complex

434 South Swinton Avenue

Delray Beach, Florida 33444



6.1

Progress Payments. The CITY shall make progress payments on account of the Contract Price on
the basis of CONTRACTOR’S Applications for Payment as recommended by CONSULTANT, on
or about the First day of each month during construction as provided below and to the extent
Contractor’s Applications for Payment are timely submitted pursuant to the Contract Documents.
All progress payments will be on the basis of the progress of the Work measured by the Schedule
of Values initially submitted by the Contractor and approved by the City as established in Paragraph
3.6.3 of the General Conditions and in the case of Unit Price Work based on the number of units
completed or, in the event there is no schedule of values, as provided in the General Requirements.
Each Application for Payment submitted by the Contractor shall be accompanied by substantiating
data and lien waivers as provided in the Contract Documents.

6.1.1

6.1.5

Prior to Substantial Completion progress payments will be made in an amount equal to
90% of the work completed until 50% of the work has been completed and installed, then
payment may be made in an amount equal to 95% of the work completed, but in each case,
less the aggregate of payments previously made and less such amounts as CONSULTANT
shall determine, or the CITY may withhold, in accordance with paragraph 15.7 of the
General Conditions.

Prior to Substantial Completion, progress payments for materials and equipment not
incorporated in the Work but delivered and suitably stored and accompanied by
documentation satisfactory to the CITY, as provided in paragraph 15.2 of the General
Conditions, will be made in an amount equal to 0% as established by the Schedule of
Values.

The CITY is entitled to withhold amounts due CONTRACTOR for any defective or non-
conforming work as well as for liquidated damages.

In addition, as a further condition to payment of each progress payment, Contractor shall
submit to the City and Consultant: (i) a sworn and certified Progress Payment Affidavit,
which recites that all laborers, material suppliers and Subcontractors dealing with the
Contractor have been paid in full through the date of the prior application for payment which
has been received by Contractor from City, with the exception of disputed payments; (ii) a
partial release of lien conditioned upon payment from Contractor for the current Application
for Payment, (iii) partial releases of lien from all lienors providing Work on the applicable
Application for Payment through the date of the last payment made, (iv) partial releases of
lien conditioned only upon payment from all lienors providing Work on the applicable
Application for Payment, through the date of the current Application for Payment, (v) any
evidence of payment of any indebtedness incurred with respect to the Work of Contractor,
as may be required by the Consultant and such other evidence that Consultant may
reasonably require substantiating that all Work which is the subject of each such
Application for Payment has been performed, and (vi) where required by any
manufacturers for extended warranties, inspection certificates or other acceptable
documentation confirming the acceptable completion of any and all required inspections
for the Work performed for which payment is being made.

Each Application for Payment shall be based on the Schedule of Values approved by the
City unless subsequently amended by Change Order in accordance with the Contract
Documents. If the Schedule of Values is subsequently amended by Change Order in
accordance with the Contract Documents, then each subsequent Application for Payment
shall be based on the Amended Schedule of Values. The Schedule of Values shall allocate
the entire Contract Price among the various portions of the Work. As individual
subcontracts are executed, the actual subcontract value will be identified separately in the



6.2

6.3

6.1.7

Schedule of Values in place of any estimates that made up the original Contract Price, with
any remaining portion of the line item carried in the same scope of Work, to complete the
Work in any particular division, as long as the Contract Price is not increased. The
Schedule of Values shall be prepared in such form and supported by such data to
substantiate its accuracy as the City or Consultant may require. This Schedule of Values
and each update approved by the City shall be used as a basis for reviewing the
Contractor’s Applications for Payment.

In taking action on the Contractor’s Application For Payment, the Consultant and the City
shall be entitled to reply on the accuracy and completeness of the information furnished by
the Contractor and shall not be deemed to represent that the City and/or Consultant has
made a detailed examination, audit, or arithmetic verification of the documentation
submitted in accordance with this Article or other supporting data; that the Consultant
and/or the City has made exhaustive or continuous on-site inspections; or that the City
and/or Consultant has made examinations to ascertain how or for what purposes the
Contractor has used amounts previously paid on account of the Agreement. Such
examinations, audits, and verifications, if required by City, will be performed by the City’s
auditors acting in the sole interest of the City.

For each progress payment made prior to Substantial Completion of the Work as defined
in the Contract Documents, determined and certified by Consultant and/or the City, the City
may withhold the following amount, as retainage, from the payment otherwise due: Five
Percent (5%) of all payments until the Work reaches Final Completion as defined in the
Contract Documents and determined and certified by Consultant and City. Contractor shall
include a similar retainage provision pertaining to its subcontractors and suppliers.

In the event of any default by the Contractor under the Contract Documents for which the
Contractor has not cured or commenced to cure, the City may withhold any payment or
part of any payment in the amount of the costs and damages incurred by City to correct,
remedy and/or mitigate any Contractor defaults or the amount of the costs of damages,
including Liquidated Damages (provided the Contract Time has expired), reasonably
estimated to be incurred to correct, remedy and/or mitigate any Contractor defaults
including, but not limited to: (1) defective Work not remedied; (2) claims or liens filed; (3)
failure of the Contractor to make payments in accordance with the terms of this Agreement
and the subcontract agreements for properly performed Work by the Subcontractors or for
labor, materials, or equipment; (4) failure to provide waivers of lien for all lienors giving
notices; (5) damage to the City’s property caused by Contractor, its Subcontractors or
anyone working for Contractor, notwithstanding insurance coverage as required by the
Contract Documents; (6) failure of the Work to progress satisfactorily or according to
schedule; and (7) failure to carry out the Work in accordance with the Contract Documents.

Final Payment. Upon final completion and acceptance of the Work in accordance with paragraph
15.13 of the General Conditions, the CITY shall pay the remainder of the Contract Price as
recommended by CONSULTANT as provided in said paragraph 15.13.

The making of progress payments or Final Payment shall not constitute or be deemed to be a
waiver by the City of any claims which the City may have against the Contractor under the
provisions of this Agreement or otherwise: and provided, further, that the making of the Final
Payment shall not be deemed a waiver by the City of any claims which the City may have against
the Contractor for latent defects or any other defect or an incomplete item which is not readily
apparent at the time such Final Payment is made; and provided further, that the making of Final
Payment shall not be deemed a waiver by the City of any obligation of the Contractor under the



provisions of the Contract Documents or otherwise to repair or correct any Work or materials that
prove defective as a result of faulty materials, equipment or workmanship.

6.4 Acceptance of Final Payment by the Contractor, a Subcontractor or material or equipment supplier
shall constitute a waiver of claims by that payee except those previously made in writing and
identified by that payee as unsettled at the time of final Application for Payment or as provided in
this Agreement.

Article 7. SUBCONTRACTS.

No more than eighty percent (80%) of the dollar value of the total Work under the Contract
Documents may be accomplished by subcontractors. The balance of Work must be accomplished
by selected CONTRACTOR'S own forces.

Article 8. CONTRACTOR'S REPRESENTATIONS.

In order to induce the CITY to enter into this Agreement CONTRACTOR makes the following
representations:

8.1

8.2

8.3

8.4

8.5

CONTRACTOR has familiarized itself with the nature and extent of the Contract Documents, Work,
site, locality, and all local conditions and Laws and Regulations that in any manner may affect cost,
progress, performance or furnishing of the Work.

CONTRACTOR has obtained at his/her own expense and carefully studied, or assumes
responsibility for obtaining and carefully studying, soil investigations, explorations, and test reports
which pertain to the subsurface conditions at or contiguous to the site or otherwise may affect the
cost, progress, performance or furnishing of the Work as CONTRACTOR considers necessary for
the performance or furnishing of the Work at the Contract Price, within the Contract Price, within
the Contract Time and in accordance with the other terms and conditions of the Contract
Documents, including specifically the provisions of paragraph 4.2 of the General Conditions; and
no additional examinations, investigations, explorations, tests, reports, studies or similar
information or data are or will be required by CONTRACTOR for such purposes.

CONTRACTOR has reviewed and checked all information and data shown or indicated on the
Contract Documents with respect to existing Underground Facilities at or contiguous to the site and
assumes responsibility for the accurate location of said Underground Facilities. No additional
examinations, investigations, explorations, tests, reports, studies or similar information or data in
respect of said Underground Facilities are or will be required by CONTRACTOR in order to perform
and furnish the Work at the Contract Price, within the Contract Time and in accordance with the
other terms and conditions of the Contract Documents, including specifically the provisions of
Paragraph 4.3 of the General Conditions

CONTRACTOR has correlated the results of all such observations, examinations, investigations,
explorations, tests, reports and studies with the terms and conditions of the Contract Documents.

CONTRACTOR has given CONSULTANT prompt written notice of all conflicts, errors or
discrepancies that he has discovered in the Contract Documents no later than seven (7) calendar
days from discovery of such, and the written resolution thereof by CONSULTANT is acceptable to
CONTRACTOR.

Article 9. NO DAMAGES FOR DELAY.




9.1

9.2

9.3

9.4

All time in the Contract Documents is calculated on a consecutive calendar day basis.

Time is of the essence in this Agreement, and any breach of same shall go to the essence hereof,
and CONTRACTOR, in agreeing to complete the Work within the time herein mentioned, has taken
into consideration and made allowances for all reasonable hindrances and delays incident to
Contractor’s Work.

CONTRACTOR agrees to commence the Work when directed by the CITY and to diligently and
continuously perform such Work and to coordinate the Work with other Work being performed on
the Project by other trades and/or Separate Contractors, if any, so that the CITY shall not be
delayed by any act or omission of CONTRACTOR in completion of the Project within the time
specified above.

CONTRACTOR shall not be entitled to any claim for damages on account of hindrance or delays
from any cause whatsoever, but if caused by any act of God or active interference on the part of
the CITY, such act, hindrance or delay may only entitle the CONTRACTOR to receive an extension
of time as its sole and exclusive remedy for such delay, as set forth in Article 13 of the Contract
General Conditions. Contractor shall not be entitled to an increase in the Contract Price or to
payment of any other additional monies from the City for costs incurred as a result of such delay,
including additional or extended General Conditions costs or General Requirements costs. The
City’s exercise of its rights under this Agreement shall in no way be considered active interference.

9.4.1 An extension of time to complete the Work shall be determined by the CONSULTANT
provided the CONTRACTOR provides CONSULTANT and CITY with notice in writing of
the cause of said act, hindrance, or delay within twenty (20) calendar days after its
occurrence.

9.4.2 In the event the request for extension is not made in writing within that twenty-day time
period, CONTRACTOR acknowledges and agrees it has forever waived any and all rights
to such an extension.

9.4.3 All extensions of time shall be authorized only by a written change order executed by the
CITY, CONSULTANT, and CONTRACTOR; in the absence of a written and fully executed
change order, CONTRACTOR shall not be entitled to any claim for additional time.

9.4.4 This “no damage for delay” provision shall encompass any damages for delay or disruption
even if the CONTRACTOR completes construction of the Work in a timely fashion in
accordance with this Agreement.

9.4.5 Damages as referenced in this “no damage for delay” provision shall include any type of
damages that are or could be awarded by any court or arbitration panel such as, by way of
general example, but not limitation, tort, contract, strict liability, consequential damages,
liquidated damages and/or punitive damages.

9.4.6 The CONTRACTOR recognizes and specifically acknowledges the terms and conditions
of this “no damage for delay” clause upon execution of this Contract.

Article 10. CONTRACT DOCUMENTS.

The Contract Documents which comprise the entire agreement between the CITY and CONTRACTOR
concerning the Work consist of the following:



10.1

10.2

10.3

10.4

10.5

10.6

10.7

10.8

10.9

10.10

10.11

10.12

10.13

10.14

10.15

10.16

10.17

10.18

10.19

This Agreement.
Advertisement for Bids.
Instructions to Bidders.
Bid Submittal.
Bid Bond.
Florida Performance and Payment Bonds.
Certificates of Insurance.
Notice of Intent to Award.
Notice to Proceed.
Certificate of Substantial Completion.
Warranty of Title.
Final Receipt.
Standard General Conditions.
Technical Specifications.
Construction Plans dated February 9, 2026.
with each sheet bearing the following general title:
ITBC NO.: 2026-021
Seawall Replacements & Repairs
PROJECT NO.: 24-001
Exhibits to this Agreement.
Addenda number 3 of 3, inclusive.
The following which may be delivered or issued after the Effective Date of the Agreement and are
not attached hereto: All Written Amendments and other documents amending, modifying, or
supplementing the Contract Documents pursuant to paragraphs 4.4 and 4.5 of the General
Conditions.
The documents listed above are attached to this Agreement (except as expressly noted otherwise
above). There are no Contract Documents other than those listed above in this Article 10. The

Contract Documents may only be amended, modified, or supplemented as provided in paragraphs
4.4 and 4.5 of the General Conditions.

Article 11. INDEMNITY.




In consideration of Ten Dollars ($10.00) in hand paid and other valuable consideration, receipt of
which is hereby acknowledged, CONTRACTOR agrees to defend, indemnify, and hold harmless
the CITY, their agents, and employees in accordance with this Article 11 and paragraph 7.28 of the
General Conditions which is incorporated herein and made a part hereof as if fully set forth herein.
It is the specific intent of the parties hereto that the foregoing indemnification complies with Florida
Statutes 725.06, as amended. It is further the specific intent and agreement of said parties that all
of the Contract Documents on this Project are hereby amended to include the foregoing
indemnification and the "Specific Consideration" therefore.

To the fullest extent permitted by law, the Contractor shall defend, indemnify and hold harmless
the City, the Consultant, and agents and employees of any of them from and against claims,
damages, losses, and expenses, including but not limited to attorneys’ fees (at the trial and
appellate levels), arising out of or resulting from performance of the Work, regardless of whether
or not such claim, damage, loss, or expense is caused in part by a party indemnified hereunder.
Such obligation shall not be construed to negate, abridge, or reduce other rights or obligations of
indemnity that would otherwise exist as to a party or person described in this Article 11.

In any and all claims against the Indemnified Parties by any employee of the Contractor, or anyone
for whose acts any of them may be liable, the indemnification obligation under this provision of this
Agreement shall not be limited in any way by any limitation on the amount or type of damages,
compensation or benefits payable by or on behalf of the Contractor or any Subcontractor under
Workers Compensation Acts, Disability Benefit Acts or other employee benefit acts.

The Parties hereto acknowledge and agree that, to the extent any portion of the indemnification
provisions contained herein is deemed void or unenforceable in any action or proceeding, then
such portion shall be considered severed such that it will not affect the remaining portions of these
indemnification provisions.

The Indemnitors’ indemnity obligations under this Section shall also specifically include, without
limitation, all claims, fines, penalties, damages, liability, costs, fees, expenses (including, without
limitation, reasonable attorneys’ fees and expenses), and punitive and consequential damages (if
any) arising out of, or in connection with or attributable to, any claims made against the Indemnified
Parties for (i) bodily injury, sickness, disease, death, or destruction of tangible property caused by
Contractor and/or any of its Subcontractors and/or Sub-subcontractors, (ii) violation of or failure to
comply with any law, statute, ordinance, rule, regulation, code or requirement of a public authority
that bears upon the performance of the Work by the Contractor, and/or any of the Indemnitors, or
any person or entity for whom they are responsible, (iii) Contractor’s failure to comply with any
provision of the Contract Documents including Warranty obligations, and obligations to correct
damaged and defective work, (iv) means, methods, procedures, techniques, or sequences of
execution or performance of the Work, and/or (v) failure to secure and pay for permits, fees,
approvals, licenses, and inspections as required under this Agreement and/or the other the
Contract Documents, or any violation of any permit or other approval of a public authority applicable
to the Work, by the Contractor, a Subcontractor, or any person or entity for whom either is
responsible. Moreover, and without limiting the foregoing, the Indemnitor’s indemnity obligations
under this Section include any and all claims by third parties against Indemnified Parties for
consequential damages arising from and/or in connection with this Agreement and/or the
performance and/or failure of the Work.

The Contractor shall indemnify and hold harmless all of the Indemnified Parties from and against
any costs and expenses (including reasonable attorneys’ fees for all trial and appellate levels)



incurred by any of the Indemnified Parties in enforcing any of the Contractor’s defense, indemnity,
and hold-harmless obligations under this Agreement.

11.7  The Contractor shall include in all Subcontracts provisions by which each Subcontractor agrees to
defend, indemnify, and hold harmless Contractor and the Indemnified Parties from and against
liability, damages, losses and costs, including, but not limited to, reasonable attorneys’ fees for all
trial and appellate levels, arising out of, in connection with, or resulting from the performance of the
Work or any Subcontractor’s obligations under the Contract Documents to the same extent and in
the same manner as the Contractor is liable to the City pursuant to this provision.

11.8  The provisions of this Section shall survive Final Completion and Final Payment or termination of
this Agreement.

Article 12. REIMBURSEMENT OF CONSULTANT EXPENSES.

Should the completion of this Agreement be delayed beyond the specified or adjusted time limit authorized
by the City, CONTRACTOR shall reimburse the CITY for all expenses of CONSULTING and inspection
incurred by the CITY during the period between said specified or adjusted time and the actual date of final
completion. All such expenses for CONSULTING and inspection incurred by the CITY will be charged to
CONTRACTOR and be deducted from payments due CONTRACTOR as provided by this Contract. Said
expenses shall be further defined as CONSULTANT charges associated with the construction contract
administration, including resident project representative costs.

Article 13. MISCELLANEOUS.

13.1  Terms used in this Agreement which are defined in Article 1 of the General Conditions will have
the meaning indicated in the General Conditions.

13.2  No assignment by a party hereto of any rights under or interests in the Contract Documents will be
binding on another party hereto without the written consent of the party sought to be bound; and
specifically but without limitation, moneys that may become due and moneys that are due may not
be assigned without such consent (except to the extent that the effect of this restriction may be
limited by law), and unless specifically stated to the contrary in any written consent to an
assignment no assignment will release or discharge the assignor from any duty or responsibility
under the Contract Documents.

13.3 The CITY and CONTRACTOR each binds itself, its partners, its successors, assigns and legal
representatives to the other party hereto, its partners, successors, assigns and legal
representatives in respect of all covenants, agreements, and obligations contained in the Contract
Documents.

13.4  The agreement shall be void if not signed by both the CITY and the CONTRACTOR.

13.5 No change or modification of this Agreement shall be valid unless in writing and signed by City and
the duly authorized representative of Contractor. No waiver of any of the provisions of this
Agreement shall be valid unless in writing and signed by the party against whom it is sought to be
enforced.

13.6  The partial or complete invalidity of any one or more provisions of this Agreement shall not affect
the validity or continuing force and effect of any other provision. The failure of either party hereto
to insist, in any one or more instances, upon the performance of any of the terms, covenants or



Article 14.

conditions of this Agreement, or to exercise any right herein, shall not be construed as a waiver or
relinquishment of such term, covenant, condition or right as respects further performance.

CITY PROVISIONS.

14.1

14.2

14.3

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119,
FLORIDA STATUTES, TO THE CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS
RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT
CITY OF DELRAY BEACH, CITY CLERK, 100 N.W. 1ST AVE., DELRAY BEACH FLORIDA. THE
CITY CLERK’S OFFICE MAY BE CONTACTED BY PHONE AT 561-243-7050 OR VIA EMAIL
AT CITYCLERK@MYDELRAYBEACH.COM.

14.2.1 Contractor shall comply with public records laws, specifically to:

14.2.1.1

14.2.1.2

14.2.1.3

14.2.1.4

14.2.1.5

Keep and maintain public records required by the City to perform the service.

Upon request from the City’s custodian of public records, provide the City with a
copy of the requested records or allow the records to be inspected or copied
within a reasonable time at a cost that does not exceed the cost provided in
Florida Statute or as otherwise provided by law.

Ensure that public records that are exempt or confidential and exempt from
public records disclosure requirements are not disclosed except as authorized
by law for the duration of the Agreement term and following completion of the
Agreement if the Contractor does not transfer the records to the City.

Upon completion of the Agreement, transfer, at no cost, to the City all public
records in possession of the Contractor or keep and maintain public records
required by the City to perform the service. If the Contractor transfers all public
records to the City upon completion of the Agreement, the Contractor shall
destroy any duplicate public records that are exempt or confidential and exempt
from public records disclosure requirements. If the Contractor keeps and
maintains public records upon completion of the Agreement, the Contractor shall
meet all applicable requirements for retaining public records. All records stored
electronically must be provided to the City, upon request from the City’s
custodian of public records, in a format that is compatible with the information
technology systems of the City.

If the Contractor does not comply with this section, the City shall enforce the
contract provisions in accordance with the contract and may unilaterally cancel
this contract in accordance with state law.

Contractor is aware that the Inspector General of Palm Beach County has the authority to
investigate and audit matters relating to the negotiation and performance of this contract and may
demand and obtain records and testimony from Contractor and its subcontractors and lower tier
subcontractors. Contractor understands and agrees that in addition to all other remedies and
consequences provided by law, the failure of Contractor or its subcontractors and lower tier
subcontractors to fully cooperate with the Inspector General when requested may be deemed by
the City to be a material breach of this Agreement justifying its termination.

The continuation of this Agreement beyond the end of any fiscal year shall be subject to both the
appropriation and the availability of funds in accordance with Florida law.



14.4

14.5

14.6

14.7

By entering into this Agreement Contractor acknowledges its obligation to comply with the
provisions of Section 448.095, Fla. Stat., "Employment Eligibility." Contractor affirms and
represents it is registered with the E-Verify system, utilizing same, and will continue to utilize same
as required by law. Compliance with this section includes, but is not limited to, utilization of the E-
Verify System to verify the work authorization status of all newly hired employees and requiring all
subcontractors to provide an affidavit attesting that the subcontractor does not employ, contract
with, or subcontract with, an unauthorized alien. Failure to comply with this section will result in the
termination of this Agreement, or if your subcontractor knowingly violates the statute, the
subcontract must be terminated immediately. Any challenge to termination under this provision
must be filed in the Circuit Court no later than 20 calendar days after the date of termination. If
terminated for a violation of the statute by Contractor, the Contractor may be prohibited from
conducting future business with the City or awarded a solicitation or contract for a period of 1 year
after the date of termination. All costs incurred to initiate and sustain the aforementioned programs
shall be the responsibility of the Contractor.

This Agreement shall be construed in accordance with the City of Delray Beach's Code of
Ordinances and the laws of the State of Florida. Any dispute relating to this Agreement shall only
be filed in a court of competent jurisdiction in Palm Beach County, Florida, and each of the parties
to this Agreement submits itself to the jurisdiction of such court. It is hereby understood and agreed
that in the event any lawsuit in the judicial system, federal or state, is brought to enforce compliance
with this contract or interpret same, or if any administrative proceeding is brought for the same
purposes, each party shall pay their own attorney’s fees and costs, including appellate fees and
costs.

Pursuant to Section 287.134, Florida Statutes, an entity or affiliate who has been placed on the
discriminatory vendor list may not submit a bid, proposal, or reply on a contract to provide any
goods or services to a public entity; may not submit a bid, proposal, or reply on a contract with a
public entity for the construction or repair of a public building or public work; may not submit bids,
proposals, or replies on leases of real property to a public entity; may not be awarded or perform
work as a contractor, supplier, subcontractor, or consultant under a contract with any public entity;
and may not transact business with any public entity. By execution of this Agreement, Contractor
represents that it has not been placed on the discriminatory vendor list as provided in Section
287.134, Florida Statutes.

Pursuant to Section 287.135, Contractor is ineligible to enter into, or renew, this Agreement if
Contractor is on the Scrutinized Companies that Boycott Israel List (as identified in Section
215.4725, Florida Statutes), or is engaged in a boycott of Israel

14.7.1 By entering into this Agreement, Contractor certifies that Contractor is not on the
Scrutinized Companies that Boycott Israel List, and that Contractor is not engaged in a
boycott of Israel.

14.7.2 Contractor shall notify the City if, at any time during the term of this Agreement, Contractor
is placed on the Scrutinized Companies that Boycott Israel List, or that Contractor is
engaged in a boycott of Israel. Such notification shall be in writing and provided by
Contractor to the City within ten (10) days of the date of such occurrence.

14.7.3 In the event the City determines, using credible information available to the public, that
Contractor has submitted a false certification or Contractor is found to have been placed
on the Scrutinized Companies that Boycott Israel List or engaged in a boycott of Israel, the
City may, in its sole discretion, terminate this Agreement and seek a civil penalty, and other




14.8

14.9

14.10

14.11

damages and relief, against Contractor, pursuant to Section 287.135, Florida Statutes. In
addition, the City may pursue any and all other legal remedies against Contractor.

14.7.4 Contractor shall not seek damages, fees, or costs against the City in the event the City
terminates the Agreement pursuant to this provision.

By its execution of this Agreement, Contractor acknowledges that it has been informed by City of,
and is in compliance with the terms of Section 287.133(2)(a) of the Florida Statutes which read as
follows:

"A person or affiliate who has been placed on the convicted vendor list following a
conviction for a public entity crime may not submit a bid, proposal, or reply on a contract
to provide any goods or services to a public entity; may not submit a bid, proposal, or
reply on a contract with a public entity for the construction or repair of a public building
or public work; may not submit bids, proposals, or replies on leases of real property to
a public entity, may not be awarded or perform work as a contractor, supplier,
subcontractor, or consultant under a contract with any public entity; and may not
transact business with any public entity in excess of the threshold amount provided in
s. 287.017 for CATEGORY TWO for a period of 36 months following the date of being
placed on the convicted vendor list."

The Contractor and its services under this Agreement must comply with all applicable
federal, state, and local laws, codes, ordinances, rules, and regulations including, without
limitation, American with Disabilities Act, 42 U.S.C. § 12101, Section 504 of the
Rehabilitation Act of 1973, and any related federal, state, or local laws, rules, and
regulations. The Contractor agrees to provide to the City all necessary certifications
required by any federal, state, and local laws, ordinances, codes, rules and regulations.
The Contractor's obligations under this Section shall survive termination, cancellation or
expiration of this Agreement.

Pursuant to Fla. Stat. §286.101(3), where the amount of the Agreement is $100,000.00 or
more, Contractor shall disclose any current or prior interest of, any contract with, or any
grant or gift received from a country of foreign concern with a value of $50,000 or more
that was received or in force during the previous five (5) years. Definitions, disclosure
requirements and exceptions are found in Fla. Stat. §268.101. Contractor represents and
warrants it has complied with Fla. Stat. §286.101, it has properly disclosed such interests,
contracts, grants or gifts to the City before execution of this Agreement, and it will remain
in compliance with Fla. Stat. §286.101 for the duration of this Agreement.

Section 287.138, Florida Statutes, prohibits the City from entering into a contract which
would give access to an individual's personal identifying information with an entity with; a
Controlling Interest (as that term is defined in sub-section 287.138(1)(a)), or full ownership,
held by a Foreign Country of Concern (as that term is defined in sub-section 287.138(1)(c)),
or with a principal place of business in a Foreign Country of Concern, unless the entity
provides the City with an affidavit signed by an officer or representative of the entity under
penalty of perjury attesting that the entity does not meet any of the criteria in paragraphs
(2)(a)-(c) of the statute. Upon submitting its Work Order, Contractor shall certify compliance
with section 287.138, Florida Statutes, by executing the Proposer Certification regarding
Entities of Foreign Countries of Concern, which is included in Attachment 2. The City
reserves the right to terminate any agreement in which a CONTRACTOR provides a false
certification or otherwise violates Section 287.138, Florida Statutes.



14.12 Contractor has fully complied with Florida Statute §787.06(13), which requires all
nongovernmental entities executing, renewing, or extending a contract with a
governmental entity to provide an affidavit signed by an officer or representative of the
nongovernmental entity under penalty of perjury that the nongovernmental entity does not

use coercion for labor or services as defined in that statute as evidenced by affidavit
provided to the City.

[Remainder of page intentionally left blank]



IN WITNESS WHEREOQF, the CITY and CONTRACTOR have caused this Agreement to be executed the
day and year shown above.

ATTEST: CITY OF DELRAY BEACH

By:
Alexis Givings, City Clerk Thomas F. Carney, Jr., Mayor

Approved as to form and legal sufficiency:

Lynn Gelin, City Attorney
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