










































Item No Code * Description * UOM * Quantity * Unit Price Total Group ID * Group Name *

General Conditions
1 N/A Mobilization/Demobilization (maximum 5% of all items excluding allowances) Lump-Sum 1 124,000.00$   124,000.00$       N/A

Beach Drive Seawall Replacement
2 N/A Maintenance of Traffic Lump-Sum 1 21,562.50$      21,562.50$          N/A
3 N/A Environmental Protection Lump-Sum 1 9,709.12$        9,709.12$             N/A
4 N/A Vibration Monitoring Lump-Sum 1 1,250.00$        1,250.00$             N/A
5 N/A Project Identification Signage Each 1 1,000.00$        1,000.00$             N/A
6 N/A Demolition of Existing Panels, Cap, and Piles Linear Foot/Feet 41 293.43$             12,030.63$          N/A
7 N/A Clearing and Grubbing Lump-Sum 1 3,500.00$        3,500.00$             N/A
8 N/A 14" FDOT INDEX 20614 Piles Each 10 4,440.00$        44,400.00$          N/A
9 N/A 8" Reinforced Concrete Wall Panels Linear Foot/Feet 39 762.03$             29,718.98$          N/A

10 N/A Reinforced Concrete Cap Linear Foot/Feet 39 331.31$             12,921.09$          N/A
11 N/A 12" Concrete Stormwater Pipe with Flap-Gate and Manatee Grate Lump-Sum 2 9,500.00$        19,000.00$          N/A
12 N/A Site Restoration Lump-Sum 1 2,500.00$        2,500.00$             N/A
13 N/A As-Built Construction Survey Lump-Sum 1 1,000.00$        1,000.00$             N/A

Water Lane Seawall Replacment
14 N/A Maintenance of Traffic Lump Sum 1 21,562.50$      21,562.50$          N/A
15 N/A Environmental Protection Lump Sum 1 9,709.12$        9,709.12$             N/A
16 N/A Vibration Monitoring Lump Sum 1 1,250.00$        1,250.00$             N/A
17 N/A Project Identification Signage Each 1 1,000.00$        1,000.00$             N/A
18 N/A Demolition of Existing Panels, Cap, and Piles Linear Foot 13.5 293.43$             3,961.31$             N/A
19 N/A Clearing and Grubbing Lump Sum 1 3,500.00$        3,500.00$             N/A
20 N/A 14" FDOT INDEX 20614 Piles Each 6 4,440.00$        26,640.00$          N/A
21 N/A 8" Reinforced Concrete Wall Panels Linear Foot 13.5 762.03$             10,287.34$          N/A
22 N/A Reinforced Concrete Cap Linear Foot 13.5 331.31$             4,472.69$             N/A
23 N/A 12" Steel Stormwater Pipe with Flap-Gate and Manatee Grate Lump Sum 1 9,500.00$        9,500.00$             N/A
24 N/A 15" Steel Stormwater Pipe with Wastop Valve and Manatee Grate Lump Sum 1 18,500.00$      18,500.00$          N/A
25 N/A Site Restoration Lump Sum 1 2,500.00$        2,500.00$             N/A
26 N/A As-Built Construction Survey Lump Sum 1 1,000.00$        1,000.00$             N/A

Lowry Street Seawall Replacement
27 N/A Maintenance of Traffic Lump Sum 1 21,562.50$      21,562.50$          N/A
28 N/A Environmental Protection Lump Sum 1 9,709.12$        9,709.12$             N/A
29 N/A Vibration Monitoring Lump Sum 1 1,250.00$        1,250.00$             N/A
30 N/A Project Identification Signage Each 1 1,000.00$        1,000.00$             N/A
31 N/A Demolition of Existing Panels, Cap, and Piles Linear Foot 55.5 293.43$             16,285.37$          N/A
32 N/A Clearing and Grubbing Lump Sum 1 3,500.00$        3,500.00$             N/A
33 N/A 14" FDOT INDEX 20614 Piles Each 16 4,440.00$        71,040.00$          N/A
34 N/A 8" Reinforced Concrete Wall Panels Linear Foot 55.5 762.03$             42,292.39$          N/A
35 N/A Reinforced Concrete Cap Linear Foot 55.5 331.31$             18,387.71$          N/A
36 N/A Site Restoration Lump Sum 1 2,500.00$        2,500.00$             N/A
37 N/A As-Built Construction Survey Lump Sum 1 1,000.00$        1,000.00$             N/A

Seaspray Avenue Seawall Replacement
38 N/A Maintenance of Traffic Lump Sum 1 21,562.50$      21,562.50$          N/A
39 N/A Environmental Protection Lump Sum 1 9,709.12$        9,709.12$             N/A
40 N/A Vibration Monitoring Lump Sum 1 1,250.00$        1,250.00$             N/A
41 N/A Project Identification Signage Each 1 1,000.00$        1,000.00$             N/A
42 N/A Demolition of Existing Panels, Cap, and Piles Linear Foot 10 293.43$             2,934.30$             N/A
43 N/A Clearing and Grubbing Lump Sum 1 3,500.00$        3,500.00$             N/A
44 N/A 14" FDOT INDEX 20614 Piles Each 6 4,440.00$        26,640.00$          N/A
45 N/A 8" Reinforced Concrete Wall Panels Linear Foot 10 762.03$             7,620.25$             N/A
46 N/A Reinforced Concrete Cap Linear Foot 10 331.31$             3,313.10$             N/A
47 N/A Site Restoration Lump Sum 1 2,500.00$        2,500.00$             N/A
48 N/A As-Built Construction Survey Lump Sum 1 1,000.00$        1,000.00$             N/A



Basin Drive Seawall Replacement
49 N/A Maintenance of Traffic Lump Sum 1 21,562.50$      21,562.50$          N/A
50 N/A Environmental Protection Lump Sum 1 9,709.12$        9,709.12$             N/A
51 N/A Vibration Monitoring Lump Sum 1 1,250.00$        1,250.00$             N/A
52 N/A Project Identification Signage Each 1 1,000.00$        1,000.00$             N/A
53 N/A Demolition of Existing Panels, Cap, and Piles Linear Foot 45 293.43$             13,204.35$          N/A
54 N/A Clearing and Grubbing Lump Sum 1 3,500.00$        3,500.00$             N/A
55 N/A 14" FDOT INDEX 20614 Piles Each 13 4,440.00$        57,720.00$          N/A
56 N/A 10" King Pile Each 1 4,440.00$        4,440.00$             N/A
57 N/A 8" Reinforced Concrete Wall Panels Linear Foot 44 762.03$             33,529.10$          N/A
58 N/A Reinforced Concrete Cap Linear Foot 44 331.31$             14,577.64$          N/A
59 N/A 15" Steel Stormwater Pipe with Flap-Gate and Manatee Grate Lump Sum 1 18,500.00$      18,500.00$          N/A
60 N/A Site Restoration Lump Sum 1 2,500.00$        2,500.00$             N/A
61 N/A As-Built Construction Survey Lump Sum 1 1,000.00$        1,000.00$             N/A

SE 10th Street (Knowles Park) Seawall Replacement
62 N/A Maintenance of Traffic Lump Sum 1 21,562.50$      21,562.50$          N/A
63 N/A Environmental Protection Lump Sum 1 9,709.12$        9,709.12$             N/A
64 N/A Vibration Monitoring Lump Sum 1 1,250.00$        1,250.00$             N/A
65 N/A Project Identification Signage Each 1 1,000.00$        1,000.00$             N/A
66 N/A Demolition of Existing Panels, Cap, and Piles Linear Foot 61.5 293.43$             18,045.95$          N/A
67 N/A Clearing and Grubbing Lump Sum 1 3,500.00$        3,500.00$             N/A
68 N/A Truline Composite Panels Linear Foot 61 1,060.00$        64,660.00$          N/A
69 N/A Reinforced Concrete Cap Linear Foot 61 331.31$             20,209.91$          N/A
70 N/A Site Restoration Lump Sum 1 2,500.00$        2,500.00$             N/A
71 N/A As-Built Construction Survey Lump Sum 1 1,000.00$        1,000.00$             N/A

Mangrove Park Seawall Replacement
72 N/A Maintenance of Traffic Lump Sum 1 21,562.50$      21,562.50$          N/A
73 N/A Environmental Protection Lump Sum 1 9,709.12$        9,709.12$             N/A
74 N/A Vibration Monitoring Lump Sum 1 1,250.00$        1,250.00$             N/A
75 N/A Project Identification Signage Each 1 1,000.00$        1,000.00$             N/A
76 N/A Demolition of Existing Panels, Cap, and Piles Linear Foot 88 293.43$             25,821.84$          N/A
77 N/A Clearing and Grubbing Lump Sum 1 3,500.00$        3,500.00$             N/A
78 N/A 14" FDOT INDEX 20614 Piles Each 22 4,440.00$        97,680.00$          N/A
79 N/A 8" Reinforced Concrete Wall Panels Linear Foot 86 762.03$             65,534.15$          N/A
80 N/A Reinforced Concrete Cap Linear Foot 86 331.31$             28,492.66$          N/A
81 N/A Site Restoration Lump Sum 1 2,500.00$        2,500.00$             N/A
82 N/A As-Built Construction Survey Lump Sum 1 1,000.00$        1,000.00$             N/A

SE 3rd Street Seawall Replacement
83 N/A Maintenance of Traffic Lump Sum 1 21,562.50$      21,562.50$          N/A
84 N/A Environmental Protection Lump Sum 1 9,709.12$        9,709.12$             N/A
85 N/A Vibration Monitoring Lump Sum 1 1,250.00$        1,250.00$             N/A
86 N/A Project Identification Signage Each 1 1,000.00$        1,000.00$             N/A
87 N/A Demolition of Existing Panels, Cap, and Piles Linear Foot 38.5 293.43$             11,297.06$          N/A
88 N/A Clearing and Grubbing Lump Sum 1 3,500.00$        3,500.00$             N/A
89 N/A 12" FDOT INDEX 20612 Piles Each 1 4,440.00$        4,440.00$             N/A
90 N/A 14" FDOT INDEX 20614 Piles Each 11 4,440.00$        48,840.00$          N/A
91 N/A 8" Reinforced Concrete Wall Panels Linear Foot 47 762.03$             35,815.18$          N/A
92 N/A Reinforced Concrete Cap Linear Foot 47 331.31$             15,571.57$          N/A
93 N/A 18" Gray HDPE Stormwater Pipe with Wastop Valve and Manatee Grate Lump Sum 1 21,500.00$      21,500.00$          N/A
94 N/A 60" Concrete Stormwater Pipe with Wastop Valve and Manatee Grate Lump Sum 1 73,500.00$      73,500.00$          N/A
95 N/A Site Restoration Lump Sum 1 2,500.00$        2,500.00$             N/A
96 N/A As-Built Construction Survey Lump Sum 1 1,000.00$        1,000.00$             N/A



SE7th Street Seawall Replacement
97 N/A Maintenance of Traffic Lump Sum 1 21,562.50$      21,562.50$          N/A
98 N/A Environmental Protection Lump Sum 1 9,709.12$        9,709.12$             N/A
99 N/A Vibration Monitoring Lump Sum 1 1,250.00$        1,250.00$             N/A

100 N/A Project Identification Signage Each 1 1,000.00$        1,000.00$             N/A
101 N/A Demolition of Existing Panels, Cap, and Piles Linear Foot 33 293.43$             9,683.19$             N/A
102 N/A Clearing and Grubbing Lump Sum 1 3,500.00$        3,500.00$             N/A
103 N/A 14" FDOT INDEX 20614 Piles Each 10 4,440.00$        44,400.00$          N/A
104 N/A 8" Reinforced Concrete Wall Panels Linear Foot 33 762.03$             25,146.83$          N/A
105 N/A Reinforced Concrete Cap Linear Foot 33 331.31$             10,933.23$          N/A
106 N/A 36" Concrete Stormwater Pipe with Manatee Grate Lump Sum 1 15,500.00$      15,500.00$          N/A
107 N/A Site Restoration Lump Sum 1 2,500.00$        2,500.00$             N/A
108 N/A As-Built Construction Survey Lump Sum 1 1,000.00$        1,000.00$             N/A

Tropic Boulevard Seawall Replacement-South Side
109 N/A Maintenance of Traffic Lump Sum 1 21,562.50$      21,562.50$          N/A
110 N/A Environmental Protection Lump Sum 1 9,709.12$        9,709.12$             N/A
111 N/A Vibration Monitoring Lump Sum 1 1,250.00$        1,250.00$             N/A
112 N/A Project Identification Signage Each 1 1,000.00$        1,000.00$             N/A
113 N/A Demolition of Existing Panels, Cap, and Piles on Seawall Abutments Linear Foot 14 293.43$             4,108.02$             N/A
114 N/A Demolition of Existing Cap and Batter Piles on Main Seawall Linear Foot 68.5 293.43$             20,099.96$          N/A
115 N/A Clearing and Grubbing Lump Sum 1 3,500.00$        3,500.00$             N/A
116 N/A 14" FDOT INDEX 20614 Piles Each 18 4,440.00$        79,920.00$          N/A
117 N/A 8" Reinforced Concrete Wall Panels Linear Foot 20.5 762.03$             15,621.51$          N/A
118 N/A Reinforced Concrete Cap Linear Foot 84 331.31$             27,830.04$          N/A
119 N/A Concrete Barrier FDOT Index No. 521-001 Sheet No. 14 Linear Foot 63.5 457.60$             29,057.60$          N/A
120 N/A Site Restoration Lump Sum 1 2,500.00$        2,500.00$             N/A
121 N/A As-Built Construction Survey Lump Sum 1 1,000.00$        1,000.00$             N/A

Tropic Boulevard Seawall Replacement-North Side
122 N/A Maintenance of Traffic Lump Sum 1 21,562.50$      21,562.50$          N/A
123 N/A Environmental Protection Lump Sum 1 9,709.12$        9,709.12$             N/A
124 N/A Vibration Monitoring Lump Sum 1 1,250.00$        1,250.00$             N/A
125 N/A Project Identification Signage Each 1 1,000.00$        1,000.00$             N/A
126 N/A Demolition of Existing Panels, Cap, and Piles on Seawall Abutments Linear Foot 17.5 293.43$             5,135.03$             N/A
127 N/A Demolition of Existing Cap and Batter Piles on Main Seawall Linear Foot 67.5 293.43$             19,806.53$          N/A
128 N/A Clearing and Grubbing Lump Sum 1 3,500.00$        3,500.00$             N/A
129 N/A 14" FDOT INDEX 20614 Piles Each 18 4,440.00$        79,920.00$          N/A
130 N/A 8" Reinforced Concrete Wall Panels Linear Foot 22 762.03$             16,764.55$          N/A
131 N/A Reinforced Concrete Cap Linear Foot 88 331.31$             29,155.28$          N/A
132 N/A Concrete Barrier FDOT Index No. 521-001 Sheet No. 14 Linear Foot 66 457.60$             30,201.60$          N/A
133 N/A 24" Concrete Stormwater Pipe with Manatee Grate Lump Sum 1 11,500.00$      11,500.00$          N/A
134 N/A Site Restoration Lump Sum 1 2,500.00$        2,500.00$             N/A
135 N/A As-Built Construction Survey Lump Sum 1 1,000.00$        1,000.00$             N/A

NE 2nd Street Seawall Repair
136 N/A Maintenance of Traffic Lump Sum 1 21,562.50$      21,562.50$          N/A
137 N/A Environmental Protection Lump Sum 1 9,709.12$        9,709.12$             N/A
138 N/A Vibration Monitoring Lump Sum 1 1,250.00$        1,250.00$             N/A
139 N/A Project Identification Signage Each 1 1,000.00$        1,000.00$             N/A
140 N/A Demolition of Existing Cap Linear Foot 45.5 293.43$             13,351.07$          N/A
141 N/A Reinforced Concrete Cap Linear Foot 45.5 331.31$             15,074.61$          N/A
142 N/A Site Restoration Lump Sum 1 2,500.00$        2,500.00$             N/A
143 N/A As-Built Construction Survey Lump Sum 1 1,000.00$        1,000.00$             N/A



NE 5th Street Seawall Repair
144 N/A Maintenance of Traffic Lump Sum 1 21,562.50$      21,562.50$          N/A
145 N/A Environmental Protection Lump Sum 1 9,709.12$        9,709.12$             N/A
146 N/A Vibration Monitoring Lump Sum 1 1,250.00$        1,250.00$             N/A
147 N/A Project Identification Signage Each 1 1,000.00$        1,000.00$             N/A
148 N/A Demolition of Existing Cap Linear Foot 45.5 293.43$             13,351.07$          N/A
149 N/A Reinforced Concrete Cap Linear Foot 45.5 331.31$             15,074.61$          N/A
150 N/A Site Restoration Lump Sum 1 2,500.00$        2,500.00$             N/A
151 N/A As-Built Construction Survey Lump Sum 1 1,000.00$        1,000.00$             N/A

Island Drive Seawall Repair-Southwest Bridge Abutment
152 N/A Maintenance of Traffic Lump Sum 1 21,562.50$      21,562.50$          N/A
153 N/A Environmental Protection Lump Sum 1 9,709.12$        9,709.12$             N/A
154 N/A Vibration Monitoring Lump Sum 1 1,250.00$        1,250.00$             N/A
155 N/A Project Identification Signage Each 1 1,000.00$        1,000.00$             N/A
156 N/A Demolition of Existing Cap Linear Foot 42.5 293.43$             12,470.78$          N/A
157 N/A Reinforced Concrete Cap Linear Foot 42.5 331.31$             14,080.68$          N/A
158 N/A Site Restoration Lump Sum 1 2,500.00$        2,500.00$             N/A
159 N/A As-Built Construction Survey Lump Sum 1 1,000.00$        1,000.00$             N/A

Bucida Road Seawall Repair
160 N/A Maintenance of Traffic Lump Sum 1 21,562.50$      21,562.50$          N/A
161 N/A Environmental Protection Lump Sum 1 9,709.12$        9,709.12$             N/A
162 N/A Vibration Monitoring Lump Sum 1 1,250.00$        1,250.00$             N/A
163 N/A Project Identification Signage Each 1 1,000.00$        1,000.00$             N/A
164 N/A Demolition of Existing Cap Linear Foot 159.5 293.43$             46,802.09$          N/A
165 N/A Reinforced Concrete Cap Linear Foot 159.5 331.31$             52,843.95$          N/A
166 N/A Site Restoration Lump Sum 1 2,500.00$        2,500.00$             N/A
167 N/A As-Built Construction Survey Lump Sum 1 1,000.00$        1,000.00$             N/A

NE 4th Street Seawall Repair
168 N/A Maintenance of Traffic Lump Sum 1 21,562.50$      21,562.50$          N/A
169 N/A Environmental Protection Lump Sum 1 9,709.12$        9,709.12$             N/A
170 N/A Vibration Monitoring Lump Sum 1 1,250.00$        1,250.00$             N/A
171 N/A Project Identification Signage Each 1 1,000.00$        1,000.00$             N/A
172 N/A Demolition of Existing Cap Linear Foot 51.5 293.43$             15,111.65$          N/A
173 N/A Reinforced Concrete Cap Linear Foot 51.5 331.31$             17,062.47$          N/A
174 N/A Site Restoration Lump Sum 1 2,500.00$        2,500.00$             N/A
175 N/A As-Built Construction Survey Lump Sum 1 1,000.00$        1,000.00$             N/A

Contingency
176 N/A Undefined General Allowance Allowance 1 N/A

Total 2,498,176.73$   
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Project: Opus Condominium 2071 S. Atlantic Ave. Daytona Beach Shores, FL 32118 
Work Performed: Removed existing wall, installed 301LF of new seawall panels, new 
anchors, new concrete reinforced cap, backfill, grading, drain system and stairs with 
testing and all required inspections to achieve certification of completion. 
Owner Representative: Crystal Anderson 386-316-0057  
Email Address: crystal@olr386.com 
Change Order: One owner requested change order for $210,000.00 
Start/ End Date: July 2024 / February 2025 
 
Project: Peninsula Condominium 2545 S. Atlantic Avenue Daytona Beach Shores.  
Work Performed: Removed existing wall, installed 172LF of new seawall panels, new 
anchors, new concrete reinforced cap, backfill, grading, drain system, and stairs with 
testing and all required inspections to achieve certification of completion. 
Owner Representative: John Humphries 770-789-4000 
Email Address: curb2johnhumphries@gmail.com 
Change Order: One owner requested change order for $3,375.00 
Start/ End Date: March 2024 / September 2024 
 
Project: Schooner Point Condominium, New Smyrna Beach, Florida  
Work Performed: Installed 389LF of new seawall panels, new anchors, new concrete 
reinforced cap, grading, backfill, and drain system with testing and all required inspections 
to achieve certification of completion.  
Owner Representative: Steve Meerman 389-316-0010  
Email Address: stevemeerman@bellsouth.net 
Change Order: None 
Start/ End Date: August 2024 / February 2025 
 
Project: Van Kleeck Drive Properties. New Smyrna Beach, Florida  
Work Performed: Installed 2,720LF of new seawall panels, new anchors, new concrete 
reinforced cap, backfill, grading, and drain system  with testing and all required inspections 
to achieve certification of completion. 
Owner Representative: Paul Saccone 312-446-5620  
Email Address: paul.saccone@oceanwindnsb.com 
Change Order: Owner requested change orders $775,658.56 total 
Start/ End Date: February 2024 / April 2025 
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Project: Caitlin Rhodes properties. Ponce Inlet, Florida  
Work Performed: Installed 240 LF of new seawall panels, new anchors, new concrete 
reinforced cap, grading, backfill, drain system and stairs with testing and all required 
inspections to achieve certification of completion. 
Owner Representative: Caitlin Rhodes 214-316-0010  
Email Address: rhodes_caitlin@hotmail.com 
Change Order: None 
Start/ End Date: April 2023 / October 2023 
 
Project: Miami Shores Village Bayfront Park Seawall Replacement    
Work Performed: Remove and replacement of 890-feet of pile and panel seawall. New 
sidewalk, lighting, railing, and other enhancement.  
Owner Representative: Jorge Loor 305-795-2210  
Email Address: LoorJ@msvfl.gov 
Change Order: None 
Start/ End Date: November 2025 / ongoing 
 
Project: Volusia County Hurricane Nicole Seawall Extension    
Work Performed: Extending the existing seal at 3 locations in Volusia county. Installation 
of new seawall panels, tie backs, concrete cap, sidewalk and railing. The contract has been 
awarded, waiting on NTP. 
Owner Representative: Wes Fontaine 386-299-7017 
Email Address: WFontaine@volusia.org 
Change Order: None 
Start/ End Date: July 2025 / March 2026 
 
Project: City of Naples Beach End Seawall Replacement     
Work Performed: Removal and replacement of existing Sewall at two locations. 
Construction of new Sewall at 5 locations. Install seawall panel, concrete cap, deadman 
with anchor rods, restoration and minor sidewalk or asphalt reconstruction. The contract 
has been awarded, waiting on NTP. 
Owner Representative: Miguel Florez 239-823-6929 
Email Address: mflores@naplesgov.com 
Change Order: None 
Start/ End Date: July 2025 /November 2025 
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Project: Sarasota County Englewood Isle Seawall Construction     
Work Performed: Removal and replacement of existing Sewall. Construction of new 
Sewall. Install seawall panel, concrete cap, deadman with anchor rods, restoration and 
minor sidewalk or asphalt reconstruction. The contract has been awarded, waiting on NTP. 
Owner Representative: Ryan Patterson 717-395-0697 
Email Address: Ryan.Patterson@atkinsrealis.com 
Change Order: None 
Start/ End Date: July 2025 /December 2025 
 
 
Yohei Castro  

 

President  
YC Group, LLC 
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Project: Van Kleeck Drive Properties. New Smyrna Beach, Florida  
Address: 4613 Van Kleeck Drive New Smyrna Beach, FL 32169 
Work Performed: Installed 2,720LF of new seawall panels, new anchors, new concrete 
reinforced cap, backfill, grading, and drain system  with testing and all required inspections 
to achieve certification of completion. 
Owner Representative: Paul Saccone 312-446-5620  paul.saccone@oceanwindnsb.com 
Change Order: Owner requested change orders $775,658.56 total 
Start/ End Date: February 2024 / April 2025 
 
Project: Miami Shores Village Bayfront Park Seawall Replacement   
Address: 9501 N Bayshore Drive Miami Shores, FL 33138  
Work Performed: Remove and replacement of 890-feet of concrete pile and concrete 
panel seawall with reinforced concrete cap. New sidewalk, lighting, railing, and other 
enhancement.  
Owner Representative: Jorge Loor 305-795-2210 LoorJ@msvfl.gov 
Start/ End Date: November 2025 / ongoing 
 
Project: Towers Grande Condominium    
Address: 2055 S Atlantic Avenue Daytona Beach, FL 32118  
Work Performed: Remove and replacement of 497-feet of existing seawall. Install new 
concrete panel seawall with reinforced concrete cap and anchor rod system with upland 
enhancements.  
Owner Representative: Carol Conforti 386-258-1446 TowersGrande@Outlook.com 
Start/ End Date: April 2024 / January 2025 
 
Project: City of Sunny Isles Bella Vista Park Seawall    
Address: 466 NE 163rd Street Sunny Isles Bach, FL 33160 
Work Performed: Remove and replacement of 192-feet of concrete pile and concrete 
panel seawall with reinforced concrete cap and upland enhancement. awarded and is 
currently waiting on NTP 
Owner Representative: Genesis Cuevas 305-792-1707 gcuevas@sibfl.net 
Start/ End Date: Awarded, waiting on NTP 
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Project: City of Naples Beach End Seawall Replacement     
Address: 295 Riverside Circle Naples, FL 34102 
Work Performed: Removal and replacement of existing seawall at two locations. 
Construction of new seawall at 5 locations. Install of new truline panels, concrete cap, 
deadman with anchor rods, restoration and minor sidewalk or asphalt reconstruction.  
Owner Representative: Miguel Florez 239-823-6929 mflores@naplesgov.com 
Start/ End Date: July 2025 /November 2025 
 
 
 
 
 
Yohei Castro  

 

President  
YC Group, LLC 




