

ENGINEER'S OPINION OF PROBABLE COST WORKSHEET

 $\frac{Calvin, Giordano \ \& Associates, Inc.}{E \ X \ C \ E \ P \ T \ I \ O \ N \ A \ L \ S \ O \ L \ U \ T \ I \ O \ N \ S^{M}}$ 560 Village Boulevard · Suite 340 · West Palm Beach, FL 33409 Phone: 561.684.6161 · Fax: 561.684.6360

	Phone: 561.684.6161 · Fax: 561.684.6360				DATE	
					2/3/2017	
RO	JECT TITLE		CG& A PROJECT NO.			
	MPO Grants - Linton Boulevard		16-8860			
	Conceptual Cost Estimate					
-0C	ATION					
	Linton Boulevard Federal Highway to A-1-A					
own						
eti	City of Delray Beach MATED BY LR/MM/ED	CHECKED BY		APPROVED BY	PAF/TC/N	
TEN		CHECKED BY			ESTIMATED	
	•	QUANTITY				
NO.	DESCRIPTION	QUANTITY	UNIT	MAT. & LAB	AMOUNT	
	GENERAL ITEMS					
1	Mobilization (5%)	1	LS	\$138,597.83	\$138,597.8	
2	Maintenance of Traffic (5%)	1	LS	\$138,597.83	\$138,597.8	
3	As-Built Record Drawings	1	LS	\$2.000.00	\$2,000.0	
4	NPDES Permit/Erosion Control (2.5%)	1	LS	\$69.298.92	\$69.298.9	
5	Indemnification	1	LS	\$10.00	\$10.0	
6	Project Identification Sign (1 Total)	1	LS	\$1,200.00	\$1,200.	
0		· · · · ·	20	SUBTOTAL	\$349,704.5	
	DEMOLITION			002101712	40 10,10 110	
7	Clearing and Grubbing (5%)	1	LS	\$138,597.83	\$138,597.8	
1			20	SUBTOTAL	\$138,597.8	
	ON-SITE ITEMS			CODITO INLE	\$100,00110	
8	Regular Excavation	3,333	CY	\$11.01	\$36,700.0	
9	Embankment	3,333	CY	\$16.56	\$55,200.0	
10	Swale Grading and Sodding	0	SY	\$7.98	\$0.0	
11	Mill Existing Asphalt Pavement (1" Min. Depth)	9.667	SY	\$12.32	\$119,093.3	
12	Asphalt Level & Overbuild	27	TN	\$271.34	\$7.213.1	
13	1" Asphaltic Concrete Type S-III (Widening + Resurfacing)	756	TN	\$157.60	\$119,093.0	
14		37	TN	\$157.60	\$5,883.7	
15		467	SY	\$28.96	\$13,514.6	
16		2.800	SY	\$21.72	\$60,816.0	
16	4" Limerock Curb Pad	3,600	SY	\$15.46	\$55,656.0	
17	12" Stabilized Subgrade	3,267	SY	\$6.72	\$21,952.0	
18	4" Stabilized Shoulder	0,201	SY	\$2.22	<u>φ21,002.0</u> \$0.0	
19	Type F Curb & Gutter	5.400	LF	\$33.47	\$180,738.0	
20		3.600	LF	\$29.47	\$106,092.0	
21	Traffic Separator - 4 Foot Wide	600	LF	\$45.00	\$27,000.0	
22	Permeable Concrete Pathways (6" Thick)	2.800	SY	\$77.12	\$215,936.0	
23		2,000	LS	\$50,000.00	\$50,000.0	
23	Concrete Barrier Walls	50	LE	\$500.00	\$25,000.0	
		50		φ000.00	Ψ=0,000.0	



## $\underbrace{Calvin, Giordano \& Associates, Inc.}_{E \ X \ C \ E \ P \ T \ I \ O \ N \ A \ L \ S \ O \ L \ U \ T \ I \ O \ N \ S^{m}}$

E X C E P T I O N A L S O L U T I O N S 560 Village Boulevard · Suite 340 · West Palm Beach, FL 33409 Phone: 561.684.6161 · Fax: 561.684.6360 ENGINEER'S OPINION OF PROBABLE COST WORKSHEET

	Phone: 561.684.6161 · Fax: 561.684.6360				DATE
					2/3/2017
PRO.	ECT TITLE		CG&A PROJECT NO		
	MPO Grants - Linton Boulevard			16-8860	
	Conceptual Cost Estimate				
LOC	ATION				
	Linton Boulevard Federal Highway to A-1-A				
OWN					
	City of Delray Beach				
City of Delray Beach ESTIMATED BY LR/MM/ED		CHECKED BY	CHECKED BY		PAF/TC/MD
ITEM				UNIT PRICE	ESTIMATED
NO.	DESCRIPTION	QUANTITY	UNIT	MAT. & LAB	AMOUNT
	UTILITIESITEMS				
25	Utility Adjustments	1	LS	\$168,400.00	\$168,400.00
				SUBTOTAL	\$168,400.00
	DRAINAGEITEMS				
26	18" RCP	480	LF	\$108.33	\$51,998.40
27	24" RCP	0	LF	\$130.00	\$0.00
28	Inlets, Curb, Type P-9, (<10') or Inlets, Ditch Bottom, Type C	12	EA	\$8,450.00	\$101,400.00
29	Manhole, Type P-8 (<10')	6	EA	\$6,500.00	\$39,000.00
30	Canal Crossing	0	LS	\$100,000.00	\$0.00
26	Miscellaneous Drainage Improvements	1	LS	\$144,300.00	\$144,300.00
				SUBTOTAL	\$336,698.40
	SIGNING AND PAVEMENT MARKING				
27	SIGNING AND PAVEMENT MARKING	1	LS	\$110,000.00 \$	5 110,000.00
				SUBTOTAL	\$110,000.00
	LANDSCAPING AND IRRIGATION				
28	Landscape and Irrigation (Complete)	1	LS	\$303,000.00	\$303,000.00
				SUBTOTAL	\$303,000.00
	ELECTRICAL ITEMS				
29	100 Watt X 2 LED Luminaire (double-head) and Pole	45	EA	\$9,610.34	\$432,465.30
30	Pull Boxes	45	EA	\$125.00	\$5,625.00
31	Conduit, F&I, 2" PVC	5,400	LF	\$14.30	\$77,220.00
32	Conductors	15,300	LF	\$2.20	\$33,660.00
		· · ·		SUBTOTAL	\$548,970.30
	ALLOWANCES				· ·
33	Professional Video Allowance	1	LS	\$5,000.00	\$5,000.00
34	Unforseen Conditions Allowance	1	LS	\$200,000.00	\$200,000.00
	•	4		SUBTOTAL	\$205,000.00
				B	
		ND SUBTOTAL	\$3,260,259.03		
	Contingency @10%				
	GRAND TOTAL	\$326,025.90 \$3,586,284.93			
					<i>+•,•••,=•</i> <b>nee</b>