
 

 

 

 

 

 

 

 

 

 

INTERLOCAL AGREEMENT 

BETWEEN THE CITY OF DELRAY BEACH 

AND THE TREASURE COAST REGIONAL PLANNING COUNCIL 
 

 This Interlocal Agreement (herein referred to as “Agreement”) is entered in this ____ day 

of ______________ 2017 by and between the City of Delray Beach (herein referred to as 

(“City”) and the Treasure Coast Regional Planning Council (herein referred to as “Council”), 

each constituting a public agency as defined in Part I of Chapter 163, Florida Statutes; 

collectively referred to herein as the “Parties”. 

 

 W I T N E S S E T H: 
 
 WHEREAS, Section 163.01, Florida Statutes, known as the “Florida Interlocal 

Cooperation Act of 1969,” authorizes local governmental units to make the most efficient use of 

their powers by enabling them to cooperate with other localities and public agencies on a basis of 

mutual advantage and thereby to provide services and facilities in a manner and pursuant to 

forms of governmental organization that will accord best with geographic, economic, population 

and other factors influencing the need and development of local communities; and 

 WHEREAS, Part I of Chapter 163, Florida Statutes, permits public agencies as defined 

therein to enter into interlocal agreements with each other to exercise jointly any power, 

privilege, or authority which such agencies share in common and which each might exercise 

separately; and  

WHEREAS, the Council is permitted to provide services to the City as it is established 

by the state of Florida and considered a public agency in accordance with state law; and  

WHEREAS, funding for (Planning Services to be Awarded as Described in SFTOD 

Grant Application) is included within the CRA’s adopted Fiscal Year 2017 Annual Budget; and 
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WHEREAS, the City and the Council desire to enter into this Agreement to facilitate 

station area planning activities around the anticipated City future Tri-Rail Coastal Link station.  

 NOW THEREFORE, in consideration of the mutual covenants, promises and 

representations herein, the Parties agree as follows: 

 

SECTION 1. PURPOSE 

A. The purpose of this Agreement is to memorialize the terms under which the Council will 

assist the City with station area planning activities as described herein. 

B. The City and the Council agree to act in a spirit of mutual cooperation and good faith in 

the implementation of the Agreement and its purpose. 

 

SECTION 2. EFFECTIVE DATE 

 This Agreement shall become effective upon its approval by the City Commission of the City 

and the Treasure Coast Regional Planning Council, the due execution thereof by the proper 

officer of the Council and the City, and the filing of a certified copy hereof with the Clerk of 

the Circuit Court of Palm Beach County, Florida. 

 

SECTION 3. SCOPE OF SERVICES  

A. The Council shall fully perform the obligations, as specified by the City, under the 

Scope of Work contained in Attachment A of this Agreement to the satisfaction of the 

City. 

B. The City shall: 

1. Provide all available files, data, maps, and information as requested by the 

Council. 

2. Provide all necessary public notice as required by Florida Statutes. 

3. Provide venues for all public workshops and meetings. 

4. Process all requests for reimbursement in a timely manner.  

C. Both the City and the Council agree to be governed by applicable State and Federal 

laws, rules and regulations in the performance of their respective obligations under this 

Agreement. 
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SECTION 4. FUNDING/CONSIDERATION 

A. This is a fixed fee Agreement based on the scope of work as identified in Attachment A.    

As consideration for performance of work rendered under this Agreement, the City 

agrees to pay the Council a fixed fee not to exceed the fee schedule and allowances 

provided for in Attachment A, as selected by the City, including travel, attendance at all 

required public meetings and workshops, out-of-pocket expenses (printing and 

reproduction costs), film processing, mail, couriers and other costs related to the services 

provided. 

B. The satisfactory completion of deliverables by the Council, as accepted by the City, shall 

be considered the Council’s request for payment according to the schedule contained in 

Attachment A. 

 

SECTION 5.  RECORD KEEPING 

A. All records submitted by the Council shall be kept for three years after the termination 

of this Agreement and shall be sufficient and complete to verify compliance with the 

requirements of this Agreement. 

B. The Council shall allow access to its records during normal business hours and upon 

reasonable advance requests of the City, its employees and agents. 

 

SECTION 6. INDEMNIFICATION 

The Parties to this Agreement shall, to the extent permitted by law, save, defend, reimburse, 

indemnify, and hold harmless each other, and each other’s respective officers, employees, 

servants or agents from its own negligence or willful misconduct and from any and all 

claims, demands, damages, liabilities, causes of actions, legal or administrative proceeds, 

judgments, interest, attorney’s fees, costs and expenses arising in any manner directly or 

indirectly in connection with or incidental to the performance of this Agreement.  Nothing in 

this provision shall be construed as consent by the Parties to be sued, nor as a waiver of 

sovereign immunity beyond the limits provided for in Section 768.28, Florida Statutes. 
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SECTION 7.  TERM; TERMINATION 

This Agreement shall commence on the Effective Date and shall remain in full force and 

effect until all deliverables are complete as identified in the Scope of Work and schedule 

contained in Attachment A, and accepted by the City, unless terminated earlier. This 

Agreement may be terminated for convenience by either party by providing 30 days written 

notice as required by Section 9, to the other party.  The City shall be obligated to pay the 

Council for only its work completed up to the date of termination pursuant to this paragraph. 

 

SECTION 8. NOTICE AND CONTACT 

All notices required by this Agreement shall be in writing, delivered either by hand, 

overnight express mail, or by first class, certified mail, return receipt requested, to the 

representatives identified below at the address set forth below: 

 

For the City: 
City Manager 

City of Delray Beach 

100 NW 1st Avenue 

Delray Beach, FL 33432 

 

For the Council: 
Michael J. Busha, Executive Director 

Treasure Coast Regional Planning Council 

421 SW Camden Avenue 

Stuart, Florida 34994 

 

SECTION 9.  REMEDIES 

No remedy herein conferred upon the Parties is intended to be exclusive of any other remedy, 

and each and every such remedy shall be cumulative and shall be in addition to every other 

remedy given hereunder or now or hereafter existing at law or in equity or by statute or 

otherwise.  No single or partial exercise by any party of any right, power, or remedy 

hereunder shall preclude any other or further exercise thereof. 

 

SECTION 10. CHOICE OF LAW; VENUE 

This Agreement shall be governed by the laws of the State of Florida.  Venue for any action 

arising to enforce the terms of this Agreement shall be in Palm Beach County, Florida. 
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SECTION 12. DELEGATION OF DUTY 

 Nothing contained herein shall deem to authorize the delegation of the constitutional or 

statutory duties of the officers of the City or the Council. 

 

SECTION 13. EQUAL OPPORTUNITY PROVISION 

 The City and the Council agree that no person shall, on the grounds of race, color, sex, 

national origin, disability, religion, ancestry, marital status or sexual orientation be excluded 

from the benefits of, or be subject to, any form of discrimination under any activity carried 

out by the performance of the Agreement. 

 

SECTION 14. FILING 

 This Agreement and any subsequent amendments thereto shall be filed with the Clerk of the 

Circuit Court of Palm Beach County pursuant to Section 163.01(11), Florida Statutes. 

 

SECTION 15. SEVERABILITY 

Should any provision of this Agreement be declared invalid or unenforceable by a court of 

competent jurisdiction, the same shall be deemed stricken here from and all other terms and 

conditions of this Agreement shall continue in full force and effect as if such invalid 

provision had never been made a part of the Agreement. 

 

SECTION 16. ENTIRETY OF AGREEMENT 

This Agreement represents the entire understanding between the Parties.  Modifications of 

this Agreement may be requested by the City or the Council.  Changes, which are mutually 

agreed upon, shall be valid only when reduced to writing, duly signed by the City and the 

Council and attached to the original Agreement. 

 

[REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK] 
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IN WITNESS WHEREOF, the Parties have executed this Agreement as of the date set 

forth above. 

 
       City  

ATTEST:    

 

By:  __________________________  By:  _____________________________ 

  Name: Katerri Johnson    Name: Cary D. Glickstein 

  Title: City Clerk     Title:  Mayor 

 
       Approved as to form: 

 

       By: _____________________________ 

  R. Max Lohman  

  City Attorney 

 

ATTEST:       

 

       Treasure Coast Regional Planning Council 

 

 

By: _________________________  By:  _________________________ 

 Phyllis Castro  Michael J. Busha, AICP 

  Accounting Manager  Executive Director  

 

       Approved as to form: 

 

       By: _____________________________ 

  Keith W. Davis  

  General Counsel 
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ATTACHMENT A 

 

SCOPE OF SERVICES 

 

 

 



1 

 

ATTACHMENT A 

TRI-RAIL COASTAL LINK STATION AREA 

DELRAY BEACH TOD DESIGN CHARRETTE & MASTER PLAN 

DELRAY BEACH, FLORIDA 

SCOPE OF SERVICES 

 

MAY 31, 2017 

 

 

PROJECT DESCRIPTION 

 

The City of Delray Beach (City), in collaboration with the Treasure Coast Regional Planning Council 

(TCRPC) and the South Florida Regional Transportation Authority (SFRTA), seek to study and 

implement ways to improve mobility, quality of life, economic vitality, and improve transit-oriented 

development (TOD) around the planned Tri-Rail Coastal Link station in downtown Delray Beach. The 

SFRTA has secured a Pilot Planning Grant from the Federal Transit Administration (FTA) to fund station 

area planning activities along the planned Tri-Rail Coastal Link Corridor. Funds from this grant program 

will be matched by funds from the City to fund the station area planning activities described in this scope 

of services.  

The Treasure Coast Regional Planning Council (TCRPC) has been requested to prepare a scope of services 

to assist the City, and SFRTA to coordinate a meaningful public involvement process and conduct an 

economic development and urban design charrette to assist the City and SFRTA in improving transit-

oriented development conditions around the planned station and contributing to future mobility and system 

ridership. This planning effort is also designed to advance the implementation of “Complete Streets,” 

which is a local, regional, and national priority to improve transportation facilities in a multi-modal design 

to provide the best and safest accommodations for all users – motorists, cyclists, pedestrians, and transit 

users.  

The project area for the Delray Beach Station Area TOD Charrette and Master Plan is focused on, but not 

limited to, that area in downtown Delray Beach centered around the intersection of the FEC railroad and 

Atlantic Avenue, extending a half-mile in all directions.  This area is generally bound by NE 4th Street to 

the north, SE 4th Street to the south, NW 5th Avenue to the west, and Venetian Drive to the east. Additional 

areas may be included when added analyses would benefit the master planning efforts.  

The key elements of the Delray Beach Station Area TOD Charrette and Master Plan shall include: 

 The creation of a physical master plan for the anticipated Delray Beach Tri-Rail Coastal Link 

Station Area, which considers roadway reconfigurations and desirable infill and redevelopment 

opportunities  that support transit-oriented development,  advance Complete Streets initiatives, and 

reflect the community’s vision for the future of the City; 
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 The development of at least three design scenarios (site plan, architectural illustrations, and 

financial analyses) for the block adjacent to the proposed station (bounded by E. Atlantic Avenue 

to the south, NE 3rd Avenue to the West, NE 4th avenue to the East, and NW 1st Street to the north;   

 A review of the land use and development regulations in order to recommend improvements and 

ways to  encourage desired redevelopment and business creation; 

 The development of a Market Overview which reviews existing market conditions and 

demographics, and analyzes key market trends within the study area, the City of Delray Beach, 

and relevant areas within the region;  

 A detailed assessment of the current and future vehicular volumes, pedestrian volumes, bicycle 

volumes, and other non-motorized vehicle volumes on the surrounding roadway and sidewalk 

network; 

o Coordination with all relevant agencies, including but not limited to the City, SFRTA, 

Florida Department of Transportation (FDOT), Palm Beach Metropolitan Planning 

Organization (PB MPO), Palm Beach County, Palm-Tran, Delray Beach Community 

Redevelopment Agency  (CRA), Delray Beach Downtown Development Authority 

(DDA), and adjacent municipalities. 

 

SCOPE OF SERVICES 

I. Project Coordination 

 

Project Meetings 

 

TCRPC will facilitate all project coordination meetings needed for project development and as requested 

by the City and SFRTA.  The initial meetings will ensure clarity and consistency among all team members 

of the project mission and goals.  TCRPC will also encourage other agency meetings including: 

 

City staff; 

CRA and DDA Staff; 

FDOT staff; 

PB MPO staff; 

Palm Beach County and Palm-Tran staff; and 

Staff of adjacent municipalities and other agencies as appropriate. 

 

TCRPC anticipates periodic project meetings to occur throughout the project’s development and 

submittals of the master plan. 

 

To address the project parameters as identified by the City and SFRTA, TCRPC will assemble a Project 

Team that includes the following disciplines:  economic and market analysis, retail/development and 
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marketing, economic development, traffic engineering, multimodal transportation planning, urban design, 

architecture, planning, redevelopment, and policy analysis.  TCRPC will manage all sub-consultants as 

part of this work effort, and all sub-consulting fees are included in the estimated fees presented in this 

scope.  TCRPC will also provide all coordination necessary with FTA to satisfy the needs of the Pilot 

Planning Grant. 

 

Anticipated timeline for the Project Coordination phase is July 2017 through June 2018. 

 

II.  Due Diligence 

 

Base Documentation 

 

TCRPC will begin developing, with assistance from the City, SFRTA, FDOT, PB MPO, Palm Beach 

County, and other agencies, necessary base documentation for the project,  to include: GIS databases, 

aerial photography, ownership maps, residential and non-residential intensity maps, utilities, and other 

data as appropriate. 

 

Data Collection 

 

TCRPC will begin assembling, with assistance from the City, CRA, DDA, SFRTA, FDOT, PB MPO, 

Palm Beach County, and other agencies, assembling data pertinent to the project to include: previous and 

current economic development, redevelopment, and planning studies and activity within the study area; 

historical and cultural information; business and economic profiles; and regulatory documents for the City 

of Delray Beach, FDOT, Palm Beach County, and other agencies as appropriate. 

 

Field Work 

 

TCRPC will conduct field work and site visits to develop a photo database and review on-site conditions.  

During field visits, TCRPC team members may schedule to meet with City, CRA, DDA, FDOT, SFRTA, 

PB MPO, and County representatives to tour specific areas to gain a greater understanding of particular 

issues. 

 

Regulatory Review 

 

TCRPC will provide a review and assessment of the City’s Comprehensive Plan and Land Development 

Regulations.  This assessment will identify areas where potential modifications may be necessary to fully 

implement the vision and policies of transit-oriented development and Complete Streets.  Specific 

recommendations  for revisions, if needed, will be part of the master plan document. 

 

 

 

Market Overview and Economic Development Analysis 
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The economic analysis for the Delray Beach Station Area TOD Charrette and Master Plan is intended to 

focus on those “building blocks” that will guide the City in prioritizing future redevelopment decisions 

and asset allocation.  In short, the five key components of the economic analysis will include: 

 Demographic & Economic Profile 

 Real Estate Market Conditions 

 Economic Development Potentials 

 Target Industry Analysis Update 

 Measuring Economic Impacts of the Plan  

 

These elements are important to establishing realistic development expectations that implement the tenets 

of transit-oriented development and Complete Streets policies. 

 

Anticipated timeline for Due Diligence phase is July through October 2017. 

 

III.  Pre-Charrette Phase 

 

Creation of Charrette Host Committee 

 

TCRPC will, with the assistance of the City, elected officials, and partner agencies such as SFRTA and 

FDOT, assemble a Charrette Host Committee, which is essential for successful charrette and pre-charrette 

planning logistics (e.g., meeting/charrette venues, notification, public outreach).  The committee will be 

comprised of approximately ten residents, business owners, community leaders, and similar local 

representatives. Host Committee members are also encouraged to participate in the public charrette 

activities.  TCRPC will schedule four-to-six Host Committee meetings prior to the charrette process. 

 

Public Outreach Efforts 

 

There will be coordinated public outreach efforts during the pre-charrette period to engender public 

interest and a sense of authorship in the process.  The public outreach efforts will continue, periodically, 

throughout the development of the Delray Beach Station Area TOD Charrette and Master Plan.  A website, 

media, and social media presence will also be a key part of the public outreach before, during and 

following the charrette.  

 

Stakeholder Interviews 

 

TCRPC, with members of the consultant team, will conduct between 40-60 individual stakeholder 

interviews.  The interviews will include elected officials, local property and business owners, public 

officials, and other members of the community as recommended by the City. The interviews will be 

conducted at a location in the City and will be scheduled by TCRPC in coordination with City staff.   

 

Expected timeline for Pre-Charrette phase is July through October 2017. 
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IV.  Public Design Charrette 

 

In order to address the unique characteristics in the City of Delray Beach and the Delray Beach Station 

Area, and to provide adequate public involvement and engagement, TCRPC will conduct a week-long, 

on-site, public design charrette.  The charrette will be open to all who are interested, and attendance will 

not be restricted to one segment of the community or another.  The TCRPC team will establish an on-site 

“studio” where the team will work for the entire charrette week.  The following is a detailed description 

of the charrette process. 

 

Saturday Public Design Workshop 

 

The public design workshop will be held on a Saturday morning in an easy-to-find, well-known location 

within the City suitable for group gatherings and Power Point presentations.  TCRPC staff will work 

closely with the City and Host Committee to best estimate projected attendance at the workshop in order 

to provide enough space and refreshments.  The workshop space will be organized around 8-10 banquet 

tables (that accommodate 8-10 people each) with ample space for ease of movement around the tables.  

TCRPC will provide a team of architects and urban designers (10-12) who will serve as facilitators at each 

table.  Their role will be to assist the participants in recording their ideas on paper.  The workshop and 

presentations will be videoed and photographed.  The agenda for the Saturday workshop is as follows: 

1. Greetings and opening presentation 

 

a. TCRPC staff to deliver a power point presentation on the workshop purpose, initial 

reconnaissance findings, and expectations of the day; 

b. Coffee, water, and refreshments to be provided. 

 

2. Table sessions 

 

a. After the opening presentation, each table of participants will be asked to develop a 

map/drawing/list of their ideas and desires as related to the workshop program and study 

area.  Each table will be provided with a detailed base map on which to develop their ideas; 

b. Each table participant will sign their name on the document, and one member from the 

table (not a facilitator) will be selected by the group to present their ideas after lunch; 

c. The TCRPC design team will work with each table to discuss and articulate their ideas.  

The design team will have been briefed on the area/regional findings beforehand. 

d. Table sessions will last for 2-3 hours, until lunch is provided. 

 

3. Lunch 

 

a. Lunch and beverages will be provided to the workshop location; 

b. Typically teams will work through lunch if necessary. 

 

4. Table Presentations 

 

a. Each table will be asked to pin-up and present their ideas to the rest of the group via their 

selected presenter; 
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b. All workshop participants are asked to listen to each table presentation and provide 

comments and questions after each presentation; 

c. The table presentations are a very valuable tool in getting community members to see 

consensus in seemingly disparate ideas. 

 

5. Wrap-up 

 

a. After the table presentations and all questions have been addressed, TCRPC staff will 

conclude by outlining the next steps for the process; 

b. During the conclusion of the public design workshop, TCRPC staff will give clear 

instructions for the location of the public design studio and invite all to visit the studio 

during the following charrette week. 

 

Charrette Design Studio 

 

The charrette design studio is a workspace within the study area where the team will develop the ideas 

and solutions to issues discussed during the public design workshop.  The team will work in the studio 

from Sunday until Friday evening when the Work-in-Progress presentation will be delivered.  The studio 

will typically be open to the public from 9:30 am until 9:00 pm (with breaks for lunch and dinner).  This 

open studio environment is a critical component of the public outreach process for developing the Delray 

Beach Station Area TOD Charrette and Master Plan.  Individuals who may have missed the Saturday 

session, or who have more to discuss, can come to the studio at their leisure.  Experience has shown that 

providing this open working environment is greatly appreciated by the public who attend.  Often 

community issues or concerns are revealed and addressed in the studio while working with the citizens. 

Work-in-Progress Presentation 

 

On the Friday at the end of the charrette week, the team will provide a Work-in-Progress presentation.  

This presentation will identify the issues raised the previous Saturday and chronicle how those issues were 

addressed throughout the week.  This will be the first comprehensive look at the developing Delray Beach 

Station Area TOD Charrette and Master Plan.  The presentation will be open to the public, there will be 

time for questions and answers, and it will be centrally located (possibly at City Hall). 

Deliverables 

 

Specific deliverables will include: 

1. Complete the week-long, on-site, public design charrette; 

2. Deliver the charrette work-in-progress presentation; 

3. Finalize Market Overview and Economic Development Analysis; 

4. Finalize Station Area Traffic Analysis and Potential Design Alternatives; and 

5. Provide Implementation Recommendations and Next Steps.  

 

Anticipated timeline for Charrette phase is September – October 2017. 

 

V. Post-Charrette Phase 
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Develop DRAFT Community Master Plan 

 

Ten to twelve weeks after the Work-in-Progress presentation, TCRPC will deliver the first draft of the 

Delray Beach Station Area TOD Charrette and Master Plan report.  This document will consolidate and 

fully describe the master plan processes including the charrette, public input, and public involvement, and 

it will highlight all recommendations in considerable detail.  All data and analysis developed during the 

process (including but not limited to the Market Overview and Economic Development analysis, traffic 

analyses, public design plans, and engineering analyses) will be incorporated into the document.  All of 

the various “special projects” identified during the process will be addressed and prioritized in the 

Implementation section of the report.  The Implementation chapter will identify and prioritize (by time 

and necessity) the necessary steps to bring the Delray Beach Station Area TOD Charrette and Master Plan 

to fruition. 

 

Submit Final Delray Beach Station Area TOD Charrette and Master Plan 

 

The first draft of the Delray Beach Station Area TOD will be delivered, in hard copy format (up to 5 copies 

total) and in PDF format, to the City for its review.  A review period of four weeks will be provided to 

allow for review of the document and submittal of revisions to TCRPC.  Once the final revisions are 

incorporated, TCRPC will deliver the final Delray Beach Station Area TOD Charrette and Master Plan 

document to the City in hard copy (up to 5 copies total) and in digital pdf format.  Additional hard copies 

will be made available for the cost of reproduction and administrative time.   

Deliverables 

 

Specific deliverables will include: 

1. Develop Delray Beach Station Area TOD Charrette and Master Plan; 

2. Deliver DRAFT Delray Beach Station Area TOD Charrette and Master Plan for review; and 

3. Revise and submit FINAL Delray Beach Station Area TOD Charrette and Master Plan.  

 

Expected timeline for Post-Charrette phase is November 2017 through June 2018. 

 

VI. Project Approvals and Meetings 

 

Additional Meetings  

 

TCRPC will attend as many staff-level meetings through June 2018 as necessary to ensure the Delray 

Beach Station Area TOD Charrette and Master Plan process is a successful endeavor.  TCRPC will provide 

one presentation to the CRA Board, one presentation to the DDA Board, and up to two 

neighborhood/community presentations (in addition to the public design workshop process outlined 

above).  TCRPC and the design team will be available to make presentations to the City and other project 

partners upon request. 

Project Approval Hearings  
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TCRPC will attend up to three public hearings for the adoption of the Delray Beach Station Area TOD 

Charrette and Master Plan 

Expected timeline for Project Approvals phase is December 2017 through June 2018. 

 

VII. Project Deliverables 

 

1. TCRPC shall provide the City with the following deliverables as final work products: 

 

a. Study Area Map and Boundary Confirmation; 

 

b. Facilitation of Project Host Committee and Conduct Interview Process; 

 

c. Coordinated Review and Assessment of Comprehensive Plan and Land Development 

Regulations as related to Master Plan recommendations; 

 

d. Existing and Future Land Use Assessment; 

 

e. Existing and Future Transit Stop and Mobility Options Assessment, including bicycle, 

pedestrian, and transit circulation; 

 

f. Development of Alternative Thoroughfare Sections as needed for the roadway network 

within the Study Area;  

 

g. Neighborhood and Community Assets Assessment; 

 

h. Market Overview and Economic Development Study; 

 

i. Urban Design Charrette  

 

i. Conceptual master plan drawing (1) for the study area, rendered in color at an 

appropriate scale and suitable for publication. 

 

ii. Perspective sketches or diagrams (as many as needed) illustrating significant 

plan features or explaining design ideas consistent with the respective plan. 

Each sketch or diagram will be rendered in color or black and white, at an 

appropriate size, and suitable for publication. 

 

iii. Street Sections: (as many as needed) illustrating in diagrammatic form the 

relationships among the various elements within, and adjacent to the right of 

way. Each section will be rendered in color or black and white, at an appropriate 

size, and suitable for publication. 

 

j. PowerPoint Presentations: All presentations (kick-off, work-in-progress, final) will be 

available in PowerPoint format immediately after they are presented. The presentation 

of work-in-progress will contain initial draft recommendations and will be available on 

Friday evening, at the conclusion of the work-in-progress presentation.  
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k. Project Report 

 

i. The final Delray Beach Station Area TOD Charrette and Master Plan (report) 

will summarize items a through j (above) and include a project narrative and 

conceptual design ideas and analysis based upon community and professional 

input. The master plan report will include market analyses and provide realistic 

redevelopment expectations to be aligned with City priorities.   Priority items, 

and methods for their implementation, will be discussed in detail.  The 

implementation recommendations will include conceptual design ideas, to-

scale, that test initiatives recommended through the process.  The master plan 

will also summarize the findings of all traffic analyses and studies developed 

during the master-planning process. 

 

ii. Five color copies and one electronic copy (PDF format) of the draft Delray 

Beach Station Area Charrette and Master Plan will be provided to City staff for 

distribution.  Five color copies and one electronic copy (PDF format) of the 

final Delray Beach Station Area TOD Charrette and Master Plan will be 

provided to City staff for distribution.  The master plan shall be in color and 

suitable for publication and reproduction. The master plan shall be available ten 

to twelve weeks after the charrette and workshops.  

 

iii. TCRPC will deliver work-in-progress reports and presentations and final 

reports and presentations to all requisite agencies and local governments upon 

request. 

 

l. Electronic copy of all pictures (jpg or png format) and video footage (mp4 format) 

taken during the charrette and collected as part of the research. 

 

NOTE: Any changes to municipal comprehensive plan(s), Land Development Regulations, 

CRA redevelopment plan(s), or any other policies necessary for the implementation of the 

Community Master Plan are not part of this contract.  

 

2. Format of Deliverables: TCRPC shall provide the City final work products in the 

following format: 

 

a. TCRPC shall print written documents on paper, as appropriate, and shall also provide 

a digital copy of such documents in an appropriate format (InDesign or PDF). 

 

b. TCRPC shall provide graphic documents, including drawings, diagrams, maps, 

perspective renderings, or other comparable materials as requested in a digital format 

suitable for reproduction.  Individual printed copies will also be available at the cost of 

reproduction. 

 

c. TCRPC shall provide the City with a digital copy of all the PowerPoint presentations 

used for this project. 

 

d. The City may request additional copies of deliverables upon payment to TCRPC of the 

actual reproduction cost. 
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VIII. Fees and Reimbursable Expenses 

 

1. Fees: The total fee for the Delray Beach Station Area TOD Master Plan, as described in 

the scope above, shall be $241,000 (two-hundred forty-one thousand dollars).  Funding for 

this effort will come from the FTA Pilot Planning Grant ($141,000) and the City of Delray 

Beach ($100,000).  The total fee includes travel, out of pocket expenses (printing and 

reproduction costs), film processing, mail, couriers, and other costs related to the 

professional services to be provided, including all sub-consultant costs.  

 

2. Payment Schedule: The fee payments from the City of Delray Beach to TCRPC shall be 

according to the following schedule: 

 

 20% ($20,000) of the professional fees due upon execution of this agreement.  

 

 50% ($50,000) of the professional fees due upon completion of the Delray Beach 

Station Area TOD Charrette. 

 

 20% ($20,000) of the professional fees due upon submittal of draft Delray Beach 

Station Area TOD Charrette and Master Plan and findings. 

 

 10% ($10,000) of the professional fees due upon submittal of final, revised Delray 

Beach Station Area TOD Charrette and Master Plan. 

 

IX. Anticipated Timeline (contingent upon execution of inter-local agreement in July 2017)  

 

JULY – SEPTEMBER 2017: 

Execute Agreement and begin Due Diligence and Pre-Charrette work and analysis. 

 

SEPTEMBER/OCTOBER 2017:  

Conduct seven-day Delray Beach Station Area TOD Charrette. 

 

DECEMBER 2017/JANUARY 2018:  

Deliver DRAFT Delray Beach Station Area TOD Master Plan and Report, including findings 

and recommendations 

 

MARCH/APRIL 2018: 

Deliver FINAL Delray Beach Station Area TOD Master Plan and Report, including findings 

and recommendations  

 

APRIL – JUNE 2018:  

Master Plan Adoption Hearings 

 
The anticipated project schedule illustrated above is contingent upon the execution of a project Agreement and 

Scope in July 2017. 

 

 

 


	SFTOD Grant Agreement Delray Beach CAO final
	SFTOD - Delray Beach - Charrette Scope - CAO final

