
 

 

March 22, 2021 

Via Email only 

Ms. Begona Krane 

CITY OF DELRAY BEACH 

434 S. Swinton Avenue 

Delray Beach, FL 33444 

krane@mydelraybeach.com  

 

Subject: City of Delray Beach  
Osceola Park Neighborhood Improvements – Phase 2 

                     Bid Review Letter (Bid No. ITBC 2021-025) 
  

Dear Ms. Krane,  

On Friday, February 26, 2021, at 2:00 PM, bids were received by the City of Delray Beach for the Osceola Park 

Neighborhood Improvements – Phase 2 project.  Six (6) bids were received as follows: 

Name of Bidder Base Bid Total Cost Bid Alternate Total Cost 

1. Ric-Man Construction, Inc. $3,992,777.85 $237,600.00 

2. Hinterland Group, Inc. $4,586,115.50 No Offer 

3. Florida Engineering and Development $4,913,107.00 $310,200.00 

4. FG Construction, LLC $4,954,438.44 No Offer 

5. Giannetti Contracting Corporation $5,532,399.45 No Offer 

6. Lanzo $6,868,012.50 $346,500.00 

 

The City’s Purchasing Department has reviewed the bid proposals submitted by each of the contractors and produced 

a Bid Tab indicating that there were no mathematical errors on any of the Bids submitted. We have reviewed the Bid 

submitted by Ric-Man Construction, Inc. and have confirmed that there are no mathematical errors. Refer to attached 

Bid Tab created by the City’s Purchasing Department.  

The following summarizes our findings for the low bidder (Ric-Man Construction, Inc.): 

 The Contractor acknowledged Addenda No. 1 and 2. 

 The Contractor maintains an active Certified General Contractor License with the State of Florida. 

 The Contractor’s local office is located in Deerfield Beach, Florida. 

 The Contractor has been in business for over 50 years. 

 The Contractor’s bonding limits range $25,000,000 single to $100,000,000 aggregate. Based on the attached 

letter of current project commitments provided by the Contractor, it appears that the Contractor has the 

capacity to bond the project based on the bonding limits provided.  

 The Schedule of Bid Prices was filled out correctly. 

 The current work being performed by the Contractor on the City of Delray Beach Osceola Park Neighborhood 

Improvements – Phase 1 project and the City of Delray SW 4th Street, SW 6th Street, SW 7th Avenue, and SW 

3rd Court Neighborhood Improvements project serves as satisfactory reference.  
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Based on the current on-going work on City of Delray Beach projects by Ric-Man Construction, Inc., it appears that 

Ric-Man Construction, Inc. has the experience and is capable of completing a project of this size. Ric-Man Construction, 

Inc. is the lowest responsive bidder with a base bid price of $3,992,777.85 plus a bid alternate price of $237,600.00 (in 

lieu of $115,500.00 for Bid Item No. 14 - Alleyway Open-Celled Lattice Block Pavement w/ Topsoil Bahia Seed & 1 

Bedding in the base bid). It is at the City’s discretion to proceed with award of the base bid as is, which includes the 

lattice block alleyway pavement, at the base bid price of $3,992,777.85 or proceed with award of the bid alternate 

(pervious concrete alleyway pavement), which would result in a total contract amount of $4,114,877.85 

 

If you have any questions regarding the information presented, please contact me at 561-655-6175. 

 

Sincerely,  

BAXTER & WOODMAN, INC. 

 

 

 

Rebecca Travis, P.E. 

Executive Vice President / Florida Division Manager 

 

Attachment:  City’s Bid Tabulation 

cc: Ilyse Triestman – City of Delray Beach, Triestmani@mydelraybeach.com  

B&W File No. 170310.00 
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Bid #ITBC NO. 2021-025 Osceola Park Neighborhood Improvements (Phase II)

Lot: Pay Item

Item # Item Product Code Qty Unit Prod Code Price Total Notes Prod Code Price Total Notes Prod Code Price Total Notes Prod Code Price Total Notes Prod Code Price Total Notes Prod Code Price Total Notes

ITBC NO. 2021-025--01-01 Mobilization/Demobilization Bonds Insurance 1 lump sum 73500 73500

Non Collusion affidavit attached ; Alternate Bid attached; 

Landscapers Qualification attached 150000 150000 216300 216300

The SunBiz Licenses Insurance References and Equipment List 

are attached in Molization Item. 170871.13 170871.13 275000 275000 240000 240000

ITBC NO. 2021-025--01-02 Maintenance of Traffic 1 lump sum 12500 12500 35000 35000 30000 30000 285600 285600 160000 160000 145000 145000

ITBC NO. 2021-025--01-03 As-Built Record Drawings 1 lump sum 90000 90000 85000 85000 82500 82500 97440 97440 145000 145000 200000 200000

ITBC NO. 2021-025--01-04 NPDES Permit/Erosion Protection Measures 1 lump sum 3500 3500 15000 15000 7100 7100 6272 6272 45000 45000 50000 50000

ITBC NO. 2021-025--01-05 Clearing & Grubbing (Alley and Road ROW) 1 lump sum 50000 50000 100000 100000 341000 341000 209440 209440 325000 325000 350000 350000

ITBC NO. 2021-025--01-06 Indemnification 1 lump sum 10 10 10 10 10 10 10 10 10 10 10 10

ITBC NO. 2021-025--01-07 Remove & Dispose of Existing Pavement Section (varying thickness) 9460 square yard 2.5 23650 3 28380 5.5 52030 3.66 34623.6 5 47300 9 85140

ITBC NO. 2021-025--01-08 1-1/2 Type S-III Asphalt (2 lifts) 8640 square yard 12.5 108000 14 120960 13.1 113184 15.39 132969.6 12 103680 25 216000

ITBC NO. 2021-025--01-09 8 Limerock (or 10 Crushed Concrete) Base (LBR 100) (includes prime coat) 9130 square yard 15 136950 18 164340 15 136950 19.71 179952.3 18 164340 15 136950

ITBC NO. 2021-025--01-10 12 Stabilized Subgrade (75 P.S.I.F.B.V.) 9530 square yard 3.5 33355 4.5 42885 3 28590 7.28 69378.4 3 28590 3 28590

ITBC NO. 2021-025--01-11 6 Stabilized Shoulder (50 P.S.I. F.B.V.) 1790 square yard 2.75 4922.5 4 7160 11.4 20406 5.6 10024 3 5370 12 21480

ITBC NO. 2021-025--01-12 Milling Existing Pavement (1 Avg.1 Min.) 28680 square yard 2.15 61662 3.5 100380 3 86040 2.69 77149.2 3 86040 4 114720

ITBC NO. 2021-025--01-13 Type S-III Pavement Overlay/Overbuild (incl. tack coat) 1445 ton 145 209525 145 209525 139.5 201577.5 173.8 251141 140 202300 175 252875

ITBC NO. 2021-025--01-14 Alleyway Open-Celled Lattice Block Pavement w/ Topsoil Bahia Seed & 1 Bedding 3300 square yard 35 115500 25 82500 56.5 186450 75.88 250404 20 66000 110 363000

ITBC NO. 2021-025--01-15 Alleyway Base - 6 # 3 Stone 3900 square yard 6 23400 16 62400 16.7 65130 16.53 64467 15 58500 21 81900

ITBC NO. 2021-025--01-16 Imported Placed & Compacted Suitable Backfill Material 400 cubic yard 11 4400 16 6400 12.2 4880 11.86 4744 48 19200 80 32000

ITBC NO. 2021-025--01-17 Remove Existing Concrete Curbing (All Types) 250 linear foot 8 2000 15 3750 4.5 1125 14.66 3665 19 4750 20.5 5125

ITBC NO. 2021-025--01-18 Repair Existing Curb 14 each 365 5110 800 11200 236 3304 112 1568 983 13762 583.5 8169

ITBC NO. 2021-025--01-19 Remove Existing Concrete Sidewalk / Driveways (varying thickness) 5100 square yard 3 15300 5 25500 6.5 33150 6.85 34935 17 86700 6 30600

ITBC NO. 2021-025--01-20 Remove & Replace Existing Asphalt Driveway 650 square foot 14 9100 12 7800 8.3 5395 5.49 3568.5 8 5200 16 10400

ITBC NO. 2021-025--01-21 Remove & Reinstall Existing Brick Paver Driveway 650 square foot 6 3900 15 9750 8 5200 12.32 8008 14 9100 10 6500

ITBC NO. 2021-025--01-22 Concrete Sidewalk 4 Thick 3000 PSI 40970 square foot 4.35 178219.5 4.5 184365 4.4 180268 4.47 183135.9 6 245820 6 245820

ITBC NO. 2021-025--01-23 Concrete Driveway 6 Thick 3000 PSI 55100 square foot 5.5 303050 6 330600 5.5 303050 4.74 261174 7 385700 6 330600

ITBC NO. 2021-025--01-24 Colored Stamped Concrete Driveway 6 Thick 3000 PSI 400 square foot 8.25 3300 20 8000 13.1 5240 25.2 10080 19 7600 14.5 5800

ITBC NO. 2021-025--01-25 Remove & Replace Wheel Stops 20 each 52 1040 150 3000 52 1040 44.8 896 58 1160 260 5200

ITBC NO. 2021-025--01-26 Type D Curb 260 linear foot 13.5 3510 24 6240 22 5720 20.16 5241.6 15 3900 24 6240

ITBC NO. 2021-025--01-27 Type F Curb & Gutter 400 linear foot 16.75 6700 28 11200 26.4 10560 24.38 9752 30 12000 26 10400

ITBC NO. 2021-025--01-28 12 Header Curb 6315 linear foot 15.75 99461.25 24 151560 25.8 162927 21.16 133625.4 17 107355 23 145245

ITBC NO. 2021-025--01-29 Valley Gutter 165 linear foot 14.5 2392.5 24 3960 26.5 4372.5 22.4 3696 31 5115 24 3960

ITBC NO. 2021-025--01-30 Curb Ramp with ADA-Compliant Tactile Surface Mat 148 each 288 42624 800 118400 384.5 56906 952 140896 316 46768 676 100048

ITBC NO. 2021-025--01-31 Remove & Replace Existing Speed Hump Including Pavement Markings 2 each 650 1300 3500 7000 6450 12900 2240 4480 6325 12650 1581 3162

ITBC NO. 2021-025--01-32 Furnish & Install Sod (St. Augustine / Bahia) 12460 square yard 2.5 31150 3.5 43610 4.6 57316 4.75 59185 7 87220 7 87220

ITBC NO. 2021-025--01-33 Retro Reflective Pavement Markers (RPMs) 305 each 4.15 1265.75 8 2440 4.1 1250.5 4.24 1293.2 6 1830 6 1830

ITBC NO. 2021-025--01-34 6 Double Yellow Thermo 1520 linear foot 2.16 3283.2 2 3040 3.5 5320 2.13 3237.6 3 4560 3 4560

ITBC NO. 2021-025--01-35 4 Single White Thermo 825 linear foot 1.05 866.25 2 1650 1.4 1155 1.74 1435.5 1 825 2 1650

ITBC NO. 2021-025--01-36 4 Single Blue Thermo 80 linear foot 2.16 172.8 2 160 3.5 280 4.36 348.8 7 560 3 240

ITBC NO. 2021-025--01-37 6 Single White Thermo 85 linear foot 1.05 89.25 2 170 3.5 297.5 1.89 160.65 2 170 2 170

ITBC NO. 2021-025--01-38 12 White Thermo 2740 linear foot 2.16 5918.4 3 8220 3.5 9590 2.02 5534.8 5 13700 3 8220

ITBC NO. 2021-025--01-39 24 Stop Bar White Thermo 490 linear foot 4.2 2058 6 2940 7.6 3724 3.99 1955.1 9 4410 6 2940

ITBC NO. 2021-025--01-40 R/R Crossing Pavement Marking per FDOT Index 17346 2 each 210 420 1500 3000 465 930 1680 3360 1238 2476 284.5 569

ITBC NO. 2021-025--01-41 Turn Arrow Striping (Thermo) 1 each 78 78 500 500 210 210 252 252 121 121 107 107

ITBC NO. 2021-025--01-42 Handicap Parking Symbol (Thermo) 1 each 155 155 500 500 300 300 1120 1120 465 465 214 214

ITBC NO. 2021-025--01-43 Pavement Markings Traffic Paint 85 linear foot 1.05 89.25 20 1700 2.5 212.5 3.36 285.6 35 2975 2 170

ITBC NO. 2021-025--01-44 Remove Existing Thermo Striping 1 lump sum 3100 3100 20000 20000 3000 3000 3696 3696 2818 2818 4300 4300

ITBC NO. 2021-025--01-45 Furnish & Install New Project Identification Sign 9 each 260 2340 800 7200 1240 11160 1344 12096 978 8802 1400 12600

ITBC NO. 2021-025--01-46 Furnish & Install New Traffic Signs 130 each 210 27300 200 26000 116 15080 392 50960 161 20930 1200 156000

ITBC NO. 2021-025--01-47 Furnish & Install New Traffic Sign Post 90 each 35 3150 150 13500 405 36450 224 20160 104 9360 427 38430

ITBC NO. 2021-025--01-48 Remove Existing Sign Post & Dispose 28 each 105 2940 25 700 58 1624 84 2352 32 896 185 5180

ITBC NO. 2021-025--01-49 Remove Existing Sign Salvage & Return to the City 57 each 210 11970 25 1425 87 4959 84 4788 66 3762 310 17670

ITBC NO. 2021-025--01-50 Relocate Existing Sign to New Location 45 each 160 7200 150 6750 173.5 7807.5 392 17640 52 2340 621 27945

ITBC NO. 2021-025--01-51 Type C Drainage Inlet w/ Casting 15 each 3500 52500 3200 48000 3481 52215 3608.32 54124.8 5433 81495 6000 90000

ITBC NO. 2021-025--01-52 Type C Drainage Inlet w/ Valley Gutter Frame & Grate 1 each 3700 3700 3400 3400 3505 3505 3929.42 3929.42 5241 5241 6300 6300

ITBC NO. 2021-025--01-53 Type C Drainage Inlet w/ Bubble-Up Structure 3 each 3600 10800 3500 10500 3400 10200 3732.78 11198.34 5677 17031 6400 19200

ITBC NO. 2021-025--01-54 Type C Drainage Inlet Top w/ 5 Dia. Type J Bottom 1 each 6500 6500 4800 4800 4485 4485 6709.77 6709.77 6651 6651 8100 8100

ITBC NO. 2021-025--01-55 Type E Inlet w/ Casting 5 each 4800 24000 3400 17000 4759.5 23797.5 5963.72 29818.6 6894 34470 6700 33500

ITBC NO. 2021-025--01-56 Type E Inlet w/ Valley Gutter Frame & Grate 1 each 5800 5800 3800 3800 4052 4052 3808.87 3808.87 7084 7084 8600 8600

ITBC NO. 2021-025--01-57 4  Diameter Manhole 2 each 4200 8400 4500 9000 4380 8760 4343.92 8687.84 6354 12708 7500 15000

ITBC NO. 2021-025--01-58 5 Diameter Manhole 6 each 5500 33000 6500 39000 3913.5 23481 4760.38 28562.28 8275 49650 9500 57000

ITBC NO. 2021-025--01-59 Core & Connect to Existing Drainage Structure 3 each 735 2205 1000 3000 1315 3945 2912 8736 4633 13899 5000 15000

ITBC NO. 2021-025--01-60 Connect Existing Drainage Pipe to New Drainage Structure 3 each 4700 14100 1200 3600 1085.5 3256.5 1848 5544 3885 11655 2150 6450

ITBC NO. 2021-025--01-61 12 PVC Drainage Pipe 135 linear foot 55 7425 50 6750 50.5 6817.5 54.51 7358.85 81 10935 110 14850

ITBC NO. 2021-025--01-62 15 RCP Pipe 745 linear foot 70 52150 60 44700 92 68540 65.8 49021 104 77480 145 108025

ITBC NO. 2021-025--01-63 18 RCP Pipe 745 linear foot 75 55875 65 48425 87.2 64964 66.81 49773.45 100 74500 155 115475

ITBC NO. 2021-025--01-64 18 Slotted RCP w/ 4x4 Exfiltration Trench 1450 linear foot 120 174000 115 166750 128.6 186470 123.46 179017 139 201550 345 500250

ITBC NO. 2021-025--01-65 Furnish & Install Concrete Inlet Apron 5 each 400 2000 750 3750 643 3215 585.76 2928.8 731 3655 875 4375

ITBC NO. 2021-025--01-66 Adjust Drainage Structure Grate / MH Rim 3 each 550 1650 750 2250 886 2658 610.4 1831.2 906 2718 990 2970

ITBC NO. 2021-025--01-67 Stormwater Bypass Pumping 1 lump sum 3700 3700 2500 2500 9000 9000 4614.4 4614.4 18500 18500 52000 52000

ITBC NO. 2021-025--01-68 Swale Regrading Sod 1195 square yard 3 3585 6 7170 20.5 24497.5 10.71 12798.45 8 9560 13 15535

ITBC NO. 2021-025--01-69 Furnish & Install 3 Deep 2 Wide Rock Rip Rap over Mirafi Fabric (Dwg. C-25) 1 lump sum 560 560 4500 4500 1100 1100 5488 5488 25000 25000 19000 19000

ITBC NO. 2021-025--01-70 Remove Existing Gravity Sanitary Sewer Main 2680 linear foot 13 34840 10 26800 14.2 38056 12.99 34813.2 28 75040 10 26800

ITBC NO. 2021-025--01-71 8 PVC SDR 35 Sanitary Sewer Pipe (0 - 6) 570 linear foot 45 25650 70 39900 39.4 22458 47.03 26807.1 51 29070 45 25650

ITBC NO. 2021-025--01-72 8 PVC SDR 35 Sanitary Sewer Pipe (6 - 8) 1290 linear foot 55 70950 80 103200 39.7 51213 48.72 62848.8 60 77400 80 103200

ITBC NO. 2021-025--01-73 8 PVC SDR 35 Sanitary Sewer Pipe (8 - 10) 820 linear foot 70 57400 90 73800 55.5 45510 51.41 42156.2 72 59040 97 79540

ITBC NO. 2021-025--01-74 Remove and Replace Sewer Lateral with Clean-Out at ROW 70 each 1150 80500 1200 84000 1902.5 133175 1030.4 72128 2241 156870 1600 112000

ITBC NO. 2021-025--01-75 Furnish & Install Sewer Clean-Out at ROW 70 each 725 50750 500 35000 818 57260 697.76 48843.2 962 67340 1100 77000

ITBC NO. 2021-025--01-76 Clean and Line Sanitary Manholes (SewperCoat) 3800 square foot 15.93 60534 15 57000 18.6 70680 16.8 63840 14 53200 43 163400

ITBC NO. 2021-025--01-77 Adjust Sanitary Sewer Manhole Rim 15 each 530 7950 500 7500 604 9060 610.4 9156 1212 18180 1000 15000

ITBC NO. 2021-025--01-78 Sanitary Sewer Bypass Pumping 1 lump sum 38000 38000 10000 10000 72600 72600 39200 39200 30000 30000 56000 56000

ITBC NO. 2021-025--01-79 Clean & 8 Sanitary Sewer Pipe Lining (CIPP) 3450 linear foot 50 172500 30 103500 37 127650 6.72 23184 29 100050 40 138000

ITBC NO. 2021-025--01-80 Clean & 10 Sanitary Sewer Pipe Lining (CIPP) 125 linear foot 70 8750 35 4375 63.7 7962.5 7 875 50 6250 60 7500

ITBC NO. 2021-025--01-81 Clean & 12 Sanitary Sewer Pipe Lining (CIPP) 145 linear foot 78 11310 40 5800 63.7 9236.5 8.79 1274.55 52 7540 70 10150

ITBC NO. 2021-025--01-82 Clean & 15 Sanitary Sewer Pipe Lining (CIPP) 840 linear foot 80 67200 50 42000 63.7 53508 18.48 15523.2 70 58800 78 65520

ITBC NO. 2021-025--01-83 Clean & 30 Sanitary Sewer Pipe Lining (CIPP) 300 linear foot 165 49500 125 37500 185.1 55530 24.64 7392 167 50100 157 47100

ITBC NO. 2021-025--01-84 8 DIP (CL350) Watermain (cement lined) (push-on) 300 linear foot 60 18000 55 16500 75.7 22710 57.48 17244 68 20400 70 21000

ITBC NO. 2021-025--01-85 8 DIP (CL350) Watermain (cement lined) (restrained joint) 240 linear foot 70 16800 65 15600 69 16560 66.08 15859.2 76 18240 99 23760

ITBC NO. 2021-025--01-86 6x 6 Tapping Tee & 6 Tapping Valve 2 each 4300 8600 6500 13000 5926 11852 3561.6 7123.2 11831 23662 7600 15200

ITBC NO. 2021-025--01-87 6 Gate Valve 2 each 1100 2200 1200 2400 1400 2800 3248 6496 3306 6612 1600 3200

ITBC NO. 2021-025--01-88 8 Gate Valve 2 each 1400 2800 1500 3000 1834 3668 3203.2 6406.4 2782 5564 2200 4400

ITBC NO. 2021-025--01-89 Fire Hydrant Assembly 1 each 4900 4900 4200 4200 6240 6240 5152 5152 8949 8949 6000 6000

ITBC NO. 2021-025--01-90 Remove & Salvage Existing Fire Hydrant Assembly 1 each 1100 1100 1200 1200 1263 1263 1512 1512 2478 2478 580 580

ITBC NO. 2021-025--01-91 DIP Compact MJ Fittings (cement lined) 0.5 ton 9500 4750 14000 7000 8505 4252.5 10080 5040 16053 8026.5 6670 3335

ITBC NO. 2021-025--01-92 Connect to Existing Water Main 4 each 2775 11100 2100 8400 1973.5 7894 2912 11648 4119 16476 3000 12000

ITBC NO. 2021-025--01-93 Sample Point 4 each 450 1800 500 2000 1051.5 4206 1506.4 6025.6 861 3444 500 2000

ITBC NO. 2021-025--01-94 Fill & Flush Assembly 4 each 2000 8000 2500 10000 3915 15660 6496 25984 3519 14076 3000 12000

ITBC NO. 2021-025--01-95 Remove Existing Water Meter Box & Install New 1 Single Water Service on Existing 6 each 1200 7200 1100 6600 1190 7140 1176 7056 3327 19962 2800 16800

ITBC NO. 2021-025--01-96 Remove Existing Meter Box & Install New Meter Box Relocated Out of Alleyway #2 ( 1 lump sum 1200 1200 750 750 2370 2370 1097.6 1097.6 1631 1631 9300 9300

ITBC NO. 2021-025--01-97 Cap / Abandon Existing WM 20 linear foot 65 1300 40 800 61 1220 728 14560 81 1620 680 13600

ITBC NO. 2021-025--01-98 Flowable Fill 50 cubic yard 100 5000 180 9000 263.8 13190 235.2 11760 508 25400 165 8250

ITBC NO. 2021-025--01-99 Prune Branch & Roots 1 lump sum 8000 8000 12000 12000 11600 11600 9800 9800 7500 7500 35000 35000

ITBC NO. 2021-025--01-100 Contractor to Hold Pole During Construction 1 each 1800 1800 10000 10000 1200 1200 10974.88 10974.88 1991 1991 4000 4000

ITBC NO. 2021-025--01-101 Furnish & Install Bollards Painted incl. OM3 Signs 37 each 425 15725 650 24050 786 29082 529.76 19601.12 269 9953 700 25900

ITBC NO. 2021-025--01-102 Furnish & Install Cordia Sebestena (6 Clear Trunk Single Leader) 7 each 450 3150 3500 24500 491.6 3441.2 896 6272 920 6440 605 4235

ITBC NO. 2021-025--01-103 Furnish & Install Eugenia Foetida (6 Clear Trunk Single Leader) 7 each 500 3500 2000 14000 694 4858 1680 11760 1725 12075 676 4732

ITBC NO. 2021-025--01-104 Furnish & Install Bismarckia Nobilis Silver (14 C.T.) 4 each 2050 8200 4500 18000 2394.5 9578 3920 15680 4025 16100 2775 11100

ITBC NO. 2021-025--01-105 Furnish & Install Dictosperma Album (6 C.T.) 12 each 800 9600 1000 12000 977.5 11730 1344 16128 1380 16560 1032 12384

ITBC NO. 2021-025--01-106 Furnish & Install Sabal Palmetto (14-24 C.T.) 11 each 500 5500 800 8800 520.5 5725.5 840 9240 863 9493 641 7051

ITBC NO. 2021-025--01-107 Furnish & Install Sabal Palmetto (24-32 C.T.) 7 each 575 4025 1000 7000 607.3 4251.1 1232 8624 1265 8855 747 5229

ITBC NO. 2021-025--01-108 Furnish & Install Sabal Palmetto (12-16 C.T.) 6 each 450 2700 800 4800 462.7 2776.2 728 4368 748 4488 569 3414

ITBC NO. 2021-025--01-109 Furnish & Install Aechmea Blanchetiana (30) 85 each 42 3570 125 10625 46.3 3935.5 140 11900 144 12240 57 4845

ITBC NO. 2021-025--01-110 Furnish & Install Agave Attenuata (18) 32 each 90 2880 75 2400 98.5 3152 33.6 1075.2 35 1120 121 3872

ITBC NO. 2021-025--01-111 Furnish & Install Alcantarea Odorata (32) 9 each 45 405 65 585 49.2 442.8 140 1260 144 1296 61 549

ITBC NO. 2021-025--01-112 Furnish & Install Clusia Rosea Nana (16) 851 each 11 9361 25 21275 11.6 9871.6 11.2 9531.2 12 10212 14 11914

ITBC NO. 2021-025--01-113 Furnish & Install Tripsacum Floridana (24) 98 each 9 882 35 3430 9.3 911.4 8.96 878.08 9 882 12 1176

ITBC NO. 2021-025--01-114 Furnish & Install Chrysobalanus Iccaco Horizontal (12) 219 each 16 3504 25 5475 17.4 3810.6 17.92 3924.48 18 3942 22 4818

ITBC NO. 2021-025--01-115 Furnish & Install Ernodea Littoralis (10) 88 each 10 880 15 1320 10.4 915.2 5.6 492.8 6 528 13 1144

ITBC NO. 2021-025--01-116 Furnish & Install Neoregelia Fireball (8) 171 each 13 2223 20 3420 14.5 2479.5 28 4788 29 4959 18 3078

ITBC NO. 2021-025--01-117 Furnish & Install Melalueca Mulch 50 cubic yard 70 3500 50 2500 110.7 5535 33.6 1680 35 1750 132 6600

ITBC NO. 2021-025--01-118 Furnish & Install St. Augustine Sod 1 lump sum 5700 5700 15000 15000 8750 8750 2531.2 2531.2 6024 6024 9000 9000

Giannetti Contracting Corp. LanzoRIC MAN CONSTRUCTION INC Hinterland Group Inc. Florida Engineering and Development FG Construction LLC
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Bid #ITBC NO. 2021-025 Osceola Park Neighborhood Improvements (Phase II)

Lot: Pay Item

Item # Item Product Code Qty Unit Prod Code Price Total Notes Prod Code Price Total Notes Prod Code Price Total Notes Prod Code Price Total Notes Prod Code Price Total Notes Prod Code Price Total Notes

Giannetti Contracting Corp. LanzoRIC MAN CONSTRUCTION INC Hinterland Group Inc. Florida Engineering and Development FG Construction LLC

ITBC NO. 2021-025--01-119 Furnish & Install Planting Soil Mix 348 cubic yard 47 16356 65 22620 41.6 14476.8 44.8 15590.4 46 16008 63 21924

ITBC NO. 2021-025--01-120 Furnish & Install Root Barrier 175 linear foot 11 1925 40 7000 23.8 4165 22.4 3920 23 4025 29 5075

ITBC NO. 2021-025--01-121 Planting Amenities 63217 square foot 0.6 37930.2 1.5 94825.5 0.3 18965.1 0.84 53102.28 0.35 22125.95 0.5 31608.5

ITBC NO. 2021-025--01-122 Irrigation 1 lump sum 85000 85000 65000 65000 115100 115100 94792.6 94792.6 145000 145000 142000 142000

ITBC NO. 2021-025--01-123 Undefined Contingency Allowance 1 allowance 600000 600000 600000 600000 600000 600000 600000 600000 600000 600000 600000 600000

ITBC NO. 2021-025--01-124 FPL Allowance 1 allowance 125000 125000 125000 125000 125000 125000 125000 125000 125000 125000 125000 125000

ITBC NO. 2021-025--01-125 Audio/Visual Allowance 1 allowance 7500 7500 75000 75000 7500 7500 7500 7500 7500 7500 7500 7500

$3,992,777.85 $4,586,115.50 $4,913,107.00 $4,954,438.44 $5,532,399.45 $6,868,012.50

Alt. A-14 3300 sq. yards 72 237600 No Offer 94 310200 No Offer No Offer 105 346500
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Ric-Man Construction, Inc. 
38600 Van Dyke, Suite 100 
Sterling Heights, MI  48312 

(586) 739-5210 * FAX (586) 739-8290 
 
 
March 15, 2021 
 
Courtney K. Marshall, P.E. Engineer III 
Baxter and Woodman Consulting Engineers 
477 S. Rosemary Avenue 
Suite 330 
West Palm Beach, FL 33401 
 
RE: Email Dated 3.12.21 
      Bonding Limits and Current Contract Commitments  
 
SEND VIA EMAIL 
 
Dear Ms. Marshall,  
 
In response to your email dated March 12, 2021 regarding Ric-Man Construction, Inc.’s (RCI) bonding 
limits and current project commitments, the following are RCI’s current contracts and obligation 
amounts as it relates to our aggregate bonding amount:  
 

A. Current Project Commitments:  
1. City of Painesville, Ohio - Water Treatment 

Plant Improvements  
$457,595.00 

2. City of Miami Beach - Washington Avenue 
Pump Station  

$442,285.46 

3. Great Lakes Water Authority - CON-253 
Springwells Water Treatment Plant 

$303,161.46 

4. City of Warren - 9 Mile Rd Sanitary Relief Sewer 
and Force Main  

$2,794,617.53 

5. Great Lakes Water Authority - CON-306 Wick 
Road 48-Inch Transmission Main  

$6,228,177.82 

6. DWSD - DWS-907 Water and Sewer 
Improvements in North Rosedale Park 

$10,783,840.14 

7. DWSD - WS-712 Water Improvements in 
Cornerstone Village 

$13,661,200.20 

8. Delray Beach - SW 4th Street, SW 6th Street, 
SW 7th Ave and SW 3rd Neighborhood 
Improvements  

$2,735,319.99 



Ric-Man Construction, Inc. 
38600 Van Dyke, Suite 100 
Sterling Heights, MI  48312 

(586) 739-5210 * FAX (586) 739-8290 
 
 

9. Delray Beach - Osceola Park Neighborhood 
Improvements Phase 1 

$2,603,506.50 

10. Delray Beach - Alleyway Enhancement  $428,228.26 
11. Great Lakes Water Authority - DB-150 Raw 

Water Intake Tunnel Improvements      $1,050,000.00 
  

12.                                            Total Commitments  $41,487,932.36   
  
  

 
B. RIC’s Aggregate bonding amount is $100,000,000.00 and $25,000,000.00 for single projects. 

Attached (letter attached hereto) is a letter from our bonding company, Travelers, which 
provides our bonding capacities.  

 
Please feel free to contact me should you have any questions regarding the above information.  
 
Respectfully,  
 
 
Gino D’Agostini  
Ric-Man Construction, Inc.  
 
Cc: Richard Mancini, RCI 
      Steve Mancini, RCI  
      Dennis Oszust, RCI  
 
Attachment: Travelers letter dated March 12, 2021 
 



Christopher J. Ashley 

Account Executive 

Travelers Bond & Specialty Insurance 
1441 W. Long Lake Rd. Suite #300 

Troy, MI 48098 

Phone:  248-312-7953 
Fax:   866-216-5992 

E-mail: cashley@travelers.com

March 12, 2021 

RE: Ric-Man Construction, Inc. 

To Whom It May Concern: 

We are pleased to share with you our experience as surety for Ric-Man Construction, Inc. Travelers 

Casualty and Surety Company of America (“Travelers”)1 consider Ric-Man Construction, Inc. one 

of our most valued clients in whom we have the highest confidence. Through the years this 

company, has in our opinion, remained properly financed, well equipped and capably managed.  

Travelers has established a current work program for Ric-Man Construction, Inc. of $25,000,000 

single / $100,000,000 aggregate. We are a strong supporter of their total work program and 

consider Ric-Man Construction, Inc. one of our most valued clients. 

Please note the decision to issue performance and payment bonds is a matter between Ric-Man 

Construction, Inc. and Travelers, and will be subject to our standard underwriting at the time of 

the final bond request, which will include but not be limited to the acceptability of the contract 

documents, bond forms and financing. We assume no liability to third parties or to you if for any 

reason we do not execute said bonds.  

If you have any questions or need any additional information, please do not hesitate to contact me. 

Sincerely, 

TRAVELERS CASUALTY AND SURETY 

COMPANY OF AMERICA 

1  Travelers is an A++ (Superior) A.M. Best rated insurance company (Financial Size Category XV ($2 billion or 

more)). 


