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Rebuild-it Services Group 
The No. 1 Drive Rebuild company 

____________________________________________________________________________________ 

Drive Rebuilds – New/Replacement Drives – Turn-key Labor – Factory Parts – New Clarifiers – Rotary Distributors – Dorr-Oliver ODS Pumps 

Rebuild-it Services Group 
A Sentry Equipment Service 

4188 Nike Drive | West Jordan, UT 84088 
(888)709-5676 

Rebuild-it.com | sales@rebuild-it.com 

PROPOSAL

PROPOSAL DATE:   January 29, 2026                PROPOSAL NUMBER:  Q114366D

BID DATE: February 4, 2026 

PREPARED FOR: 

City of Delray Beach  

200 SW 6th Street.  

Delray Beach, FL 33444 

IBT NO: 2026-013 

SCOPE OF WORK: 

Rebuild existing Envirex drive unit with lift on a 37’-6” dia. East thickener.    Including our labor 

turn-key services per specification, No. 2026-013.   

PREPARED BY: 

Rebuild-it Services Group 

A Sentry Equipment Company  

4188 West Nike Drive  

West Jordan, Utah 84088 

Eric Anderson 

Main: (888)709.5676 

Mobile: (801)837.8444 

E-Mail: eric.anderson@rebuild-it.com 

Website: rebuild-it.com 

PROJECT SUMMARY: 

Rebuild-it Services Group, (RSG) Sentry Equipment Company is pleased to offer the following proposal 

to rebuild one (1) existing Envirex F35LT drive with lift for a 37’-6”dia. thickener, original serial No. 

12077.  We have included our turn-key labor services.   

**Please note this proposal is interactive for your convenience. 
Feel free to click on any of the hyperlinks for helpful information.  

LOCAL REP: 

Andrew Sheffler  

TFF Industrial  

561-801-1795 
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Proposal No. Q114366D 

DRIVE REBUILD SCOPE OF WORK:

We include the following:   
Rebuilding of the 35” ENVIREX drive unit with lift.   

 Disassemble and inspect the drive unit. 
 Steam clean and evaluate all parts. 
 Provide an inspection report indicating the condition of the parts and 

provide a final recommendation for the drive rebuild.  
 Blast and clean and all major reused parts for the drive unit, which 

includes the main gear, base or housing(s), pinion, worm gear, end cap 
and covers.   

 Replace all wear items, such as bearings, seals, gaskets, keys, retaining 
rings, gauges, sight glasses, piping and fasteners.   (drive and lift)  

 Replace motor drive assembly consisting of a ¾ hp gearmotor, chain, 
guard and sprockets.  

 Replace motor drive components on lifting device.  
 Rebuild the torque control. 
 Machine and polish all re-useable parts as needed.  
 Re-assemble, paint, inspect and test the drive unit.  
 Painting:  Inside and out.   (2) coats Tnemec epoxy N69F paint @ 3-5 

mils each coat.   SSPC-6 blast, and metal prep is applied.   
 Freight to and from the job site.    
 Warranty on parts and workmanship. (1 year)  
 Lubrication. (first year start-up)  

Items that are not included: 
 Loading and offloading of the drive.  
 Major components that are typically re-used as part of the rebuild scope.  

Pinions, gears, housings, shafts and covers will be re-used as part of a 
standard rebuild.  If these items are damaged and cannot be re-used, then 
the price of these individual components will be added to the order.    

Note: This pricing is based on a typical (standard) rebuild and does not include 

the replacement of major components, i.e., gears, precision bearing, pinion, 

housings and covers.   If any other these items are deemed to be replaced, there 

will be an additional charge for these item(s).    
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RSG DRIVE UNIT PREMIUM THREE LAYER COATING SYSTEM: 
 Rebuild-it’s unique coating system provides a durable coating on the drive unit that is 

superior to what is typically provided. All exterior drive unit surfaces:  
 Blast cleaned to SSPC-SP6 
 Prime coat: Tnemec Hi-Build Epoxy to a dry film thickness of 4.0 to 6.0 mils. Color: Pencil 

Gray 
 Final coat: UV protected industrial grade polyurethane coating to a dry film thickness of 6.0 

mil minimum.  Color: Pencil Gray 

All interior surface except for machined surfaces and gear faces: 
 Power cleaned and then coated with a Tool Crib red insulating varnish. 
 All machined surfaces will be coated with LPS 3 Rust Inhibitor. All reducers and motors will 

have the manufacture’s standard finish. 

Refurbished ENVIREX Drive Unit by Rebuild-it 

EXCLUDED ITEMS FROM SCOPE OF SUPPLY: 

 Electrical controls, mounting plates, brackets, conduit, wiring, mounting channels, light 

posts, photocells, etc. 

 Parts not mentioned above. 

RSG Drive Rebuild Video (click picture below) 
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RSG TURN-KEY LABOR SERVICES: 

The scope of work for this project is as follows: 

 Site mobilization and travel time to the job site. 

 Removal of drive unit with lift. 

 Transportation to rebuild facility.  

 Drive and lift rebuild (see details above).  

 Re-installation of newly rebuilt drive unit.    

 Crane, mats, rigging equipment as needed. 

 Rake and drive leveling. 

 Touch up paint only. 

 Aid during start-up & testing. 

 A foreman/safety QC manager will be on site 

throughout the project. 

 Work to be performed in two (2) mobilizations. 

 Demobilization of personnel and equipment. 

 Prevailing wage.  

 Field service start-up and check out services.   

 Performance bonds. 

 Lubrication for drive (first initial start-up). 

This proposal excludes the following items: 

 Electrical disconnect and reconnect. 

 Permits, fees, and/or stamped engineering documents. 

 Provision of Full-Time Safety & QA/QC manager. 

 Overtime premiums or weekend work. 

 Concrete demolition and/or repair. 

 Covered tank or dome: Removal of dome or access panels.  

 Grouting of the tank or concrete work. 

 Assumes reasonable access to basins. 

 No coating on site- touch up paint only if needed. 

 Hazardous material abatement, handling and/or disposal. 

 Any work not specifically included. 

 Draining and cleaning of the tank. 
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PRICING:   

1. Pricing to rebuild drive unit and lift with turn-key labor as described 

above………………………………………………………………………….…$169,746.00 

Future Work at Delray Beach WTP 

2. Hourly rate for non-emergency repairs (Mon-Fri) $198.00 per hour x 200 $39,600.00 

3. Hourly rate for emergency repairs services (after hours) $297.00 per hour x 40 $11,880.00      

4. Favorable customer pricing mark up at 30%.   

SCHEDULE:  

 Inspection report: 1 week after receipt of drive.    

 Drive Rebuild: 8 weeks depending on the condition of the drive.  

 Labor Services: 2-3 days on site per mobilization.   

 Check-out services: 1 day  

Please be sure to reference this quotation number and date on your purchase order.   

Remit order to:

Sentry Equipment  

P.O. Box 1493 

West Jordan, Utah 84084 

Attention: Candace King, cking@rebuild-it.com
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PRICING AND PAYMENT TERMS:  

We appreciate the opportunity to offer our parts & services.  Upon receipt of an order, we assure you of our 
continued interest and service.   RSG will provide the best service possible to ensure we exceed your 
expectations.  The actual lead-times are based on the schedule and inventory at the time of ordering as lead 
times are subject to change according to the current job schedule.  

This proposal, including all terms and conditions contained herein, shall become part of any resulting 
contract or purchase order.  Changes to any terms and conditions, including but not limited to submittal and 
shipment days, payment terms, and escalation clause shall be negotiated at order placement, otherwise the 
proposal terms and conditions contained herein shall apply. 

Terms:  If not outline otherwise in the proposal, terms for the parts and/or equipment are 100% due after 
shipment or service is completed.  Net 30 days from shipment or after service is completed.   If the project 
exceeds $50,000.00 for materials, then the payment terms are 50% up front for engineering and raw 
materials and 50% due shipment, still net 30 days.  The prices are good for 60 days.    

Sales Tax:  No sales taxes, use taxes, or duties have been included in our pricing.  We are required to collect 

sales tax for the following states: Utah, California, and Washington. If you are not tax exempt, please remit 

taxes directly to the governing authorities. 

Freight:  Prices quoted are F.O.B. shipping point with freight prepaid and shipped to a readily accessible 
location nearest to the jobsite, unless otherwise indicated, unless otherwise noted.   All claims for damage or 
loss in shipment shall be initiated by purchaser. 

Shipment: Shipping times noted within this proposal are estimated and will be finalized once an order has 
been received and accepted.   

Field Service: Prices do not include field service unless noted in the rebuild scope of work description.  
Additional field service is available at $1,200.00 per day plus expenses. 

WARRANTY & TERMS AND CONDITIONS: 

Parts and/or Equipment manufactured or rebuilt and sold by Rebuild-it Services Group/Sentry Equipment, 
once paid for in full, is backed by the following warranty: 

For the benefit of the original user, RSG warrants all new parts and equipment sold or rebuilt by RSG to be 
free from defects in material and workmanship, and will replace or repair, F.O.B. its  

factories or other location designated by it, any part or parts returned to which RSG’s examination shall show 
to have failed under normal use and service by the original user within one (1) year following initial start-
up, or one (1) year and six (6) months from shipment to the purchaser, whichever occurs first, unless 
otherwise mentioned.   

Such repair or replacement shall be free of charge for all items except for those items that may be deemed as 
wear items and the like that are consumable and normally replaced during maintenance, with respect to 
which, repair or replacement shall be subject to a pro-rata charge based upon RSG’s estimate of the 
percentage of normal service life realized from the part. RSG’s obligation under this warranty is conditioned 
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upon its receiving prompt notice of claimed defects, which shall in no event be later than thirty (30) days 
following expiration of the warranty period and is limited to repair or replacement as aforesaid. 

This warranty is expressly made by RSG and accepted by purchaser in lieu of all other warranties, 
including warranties of merchantability and fitness for particular purpose, whether written, oral, 
express, implied, or statutory. RSG shall not be liable for normal wear and tear, corrosion, or any 
contingent, incidental, or consequential damage or expense due to partial or complete inoperability 
of its equipment for any reason whatsoever.  RSG/Sentry equipment will replace the failed or not 
working part(s) under the conditions of this warranty, however RSG/Sentry will not provide labor or 
installation services to remove or reinstall the new/replacement part(s).  We will only ship out a new 
part(s) if a warranty claim is filed.   

This warranty shall not apply to equipment or parts thereof which have been altered or repaired outside of 
a RSG factory, or damaged by improper installation, application, or maintenance, or subjected to misuse, 
abuse, neglect, accident, or incomplete adherence to all manufacturer’s requirements, including, but not 
limited to, Operations & Maintenance Manual guidelines & procedures.   When buying a drive or drive 
rebuild, if the torque drive control has not been hooked up or disabled, the warranty on the drive is not valid.   
If the recommended or equivalent oil is not used or correct quantity is not applied, it will void the warranty.  
It is the customer’s responsibility to grease and lubricate the drives, if this is not done on a regular basis it 
will void the warranty.       

This warranty applies only to equipment made or sold by Rebuild-it Services Group (RSG)/Sentry 
Equipment.  RSG makes no warranty with respect to parts, accessories, or components purchased by the 
customer from others. The warranties which apply to such items are those offered by their respective 
manufacturers. 

CONFIDENTIALITY: 
All the information in this quotation is confidential and has been prepared for your use solely in 
considering services described. Transmission of all or any parts of this information to others or use by 
you for other purposes is unauthorized without our written consent. 

TERMS AND CONDITIONS: 

Terms and Conditions appearing in any order based on this proposal which are inconsistent herewith shall not be binding on Rebuild-it Services 

Group (RSG)- Sentry Equipment. The sale and purchase of equipment described herein shall be governed exclusively by the foregoing proposal and 

the following provisions: 

1. SPECIFICATIONS: RSG is furnishing its standard equipment as outlined in the proposal and as will be covered by final approved drawings if 

applicable.  The equipment will, however, meet the general intention of the mechanical specifications of these documents. 

2. ITEMS INCLUDED: This proposal includes only the equipment specified herein and does not include erection, installation, accessories, nor 

associated materials such as controls, piping, etc., unless specifically listed. 

3. PRICE AND DELIVERY: All selling prices quoted are subject to change without notice after 30 days from the date of this proposal unless specified 

otherwise. Unless otherwise stated, all prices are F.O.B. RSG or its supplier’s shipping points. All claims for damage, delay or shortage arising from 

such equipment shall be made by Purchaser directly against the carrier. When shipments are quoted F.O.B. job site or other designation, Purchaser 

shall inspect the equipment shipped, notifying RSG of any damage or shortage within forty-eight hours of receipt, and failure to so notify RSG shall 

constitute acceptance by Purchaser, relieving RSG of any liability for shipping damages or shortages. 

4. PAYMENTS: All invoices are net 30 days. Delinquencies are subject to a 1.5 percent service charge per month or the maximum permitted by law, 

whichever is less on all past due accounts. Pro rata payments are due as shipments are made. If shipments are delayed by the Purchaser, invoices 

shall be sent on the date when RSG is prepared to make shipment and payment shall become due under standard invoicing terms. If the work to be 

performed hereunder is delayed by the Purchaser, payments shall be based on the purchase price and percentage of completion. Products held for 

the Purchaser shall be at the risk and expense of the Purchaser. Unless specifically stated otherwise, prices quoted are for equipment only. These 

terms are independent of and not contingent upon the time and manner in which the Purchaser receives payment from the owner. 
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5. INSTALLATION SUPERVISION: Prices quoted for equipment do not include installation supervision, unless otherwise noted.   RSG recommends 

and will, upon request, make available, RSG’s then current rate, an experienced installation supervisor to act as the Purchaser’s employee and agent 

to supervise installation of the equipment. Purchaser shall at its sole expense furnish all necessary labor equipment, and materials needed for 

installation. 

Responsibility for proper operation of equipment, if not installed by RSG or installed in accordance with RSG or original manufacture instructions 

and inspected and accepted in writing by RSG or manufacture representing RSG.  

RSG will supply the safety devices described in this proposal or shown in RSG’s or manufacture represented drawings furnished as part of this 

order but excepting these, RSG shall not be required to supply or install any safety devices whether required by law or otherwise. The Purchaser 

hereby agrees to indemnify and hold harmless RSG from any claims or losses arising due to alleged or actual insufficiency or inadequacy of the 

safety devices offered or supplied hereunder, whether specified by RSG or Purchaser, and from any damage resulting from the use of the equipment 

supplied hereunder. 

6. ACCEPTANCE OF PRODUCTS: Products will be deemed accepted without any claim by Purchaser unless written notice of non-acceptance is 

received by RSG within 30 days of delivery if shipped F.O.B. point of shipment, or 48 hours of delivery if shipped F.O.B. point of destination. Such 

written notice shall not be considered received by RSG unless it is accompanied by all freight bills for said shipment, with Purchaser’s notations as 

to damages, shortages and conditions of equipment, containers, and seals. Non-accepted products are subject to the return policy stated below. 

7. TAXES: Any federal, state, or local sales, use or other taxes applicable to this transaction, unless specifically included in the price, shall be for 

Purchaser’s account. 

8. INSURANCE: From date of shipment until the invoice is paid in full, Purchaser agrees to provide and maintain at its expense, but for RSG benefit, 

adequate insurance including, but not limited to, builders risk insurance on the equipment against any loss of any nature whatsoever. 

9. SHIPMENTS: Any shipment of delivery dates recited represent RSG’s best estimate but no liability, direct or indirect, is assumed by RSG for 

failure to ship or deliver on such dates. 

RSG shall have the right to make partial shipments; and invoices covering the same shall be due and payable by Purchaser in accordance with the 

payment terms thereof. If Purchaser defaults in any payment when due hereunder, RSG may, without incurring any liability therefore to Purchaser 

or Purchaser’s customers, declare all payments immediately due and payable with maximum legal interest thereon from due date of said payment, 

and at its option, stop all further work and shipments until all past due payments have been made, and/or require that any further deliveries be 

paid for prior to shipment. 

If Purchaser requests postponements of shipments, the purchase price shall be due and payable upon notice from RSG that the equipment is ready 

for shipment; and thereafter any storage or other charge RSG incurs on account of the equipment shall be for the Purchaser’s account.  

If delivery is specified at a point other than RSG or its supplier’s shipping points, and delivery is postponed or prevented by strike, accident, 

embargo, or other cause beyond RSG reasonable control and occurring at a location other than RSG or its supplier’s shipping points, RSG assumes 

no liability in delivery delay. If Purchaser refuses such delivery, RSG may store the equipment at Purchaser’s expense. For all purposes of this 

agreement such tender of delivery or storage shall constitute delivery. 

10. SURFACE PREPARATION AND PAINTING: If furnished, shop primer paint is intended to serve only as minimal protective finish. RSG will not 

be responsible for the condition of primed or finish painted surfaces after equipment leaves its shops. Purchasers are invited to inspect paint in 

shops for proper preparation and application prior to shipment. RSG assumes no responsibility for field surface preparation or touch-up of shipping 

damage to paint. Painting of fasteners and other touch-up to painted surfaces will be by Purchaser’s painting contractor after mechanism 

installation. 

11. RETURN OF PRODUCTS: No products may be returned to RSG without RSG’s prior written permission. Said permission may be withheld by 

RSG at its sole discretion.   RSG will charge a 25% restocking fee for items returned.   

12. BACK CHARGES: RSG will not approve or accept back charges for labor, materials, or other costs incurred by Purchaser or others in 

modification, adjustment, service, or repair of RSG furnished materials unless such back charge has been authorized in advance in writing by a RSG 

employee and a purchase order, or work requisition signed by RSG. 

13. INDEMNIFICATION: Purchaser agrees to indemnify RSG from all costs incurred, including but not limited to court costs and reasonable 

attorney fees, from enforcing any provisions of this contract, including but not limited to breach of contract or costs incurred in collecting monies 

owed on this contract. 

14. ENTIRE AGREEMENT: This proposal expresses the entire agreement between the parties hereto superseding any prior understandings and is 

not subject to modification except by a writing signed by an authorized officer of each party. 

15. EXTENDED STORAGE: Extended storage instructions will be part of information provided to shipment. If equipment installation and start-up is 

delayed more than 30 days, the provisions of the storage instructions must be followed to keep WARRANTY in force. 
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16. LIABILITY: Professional liability insurance, including but not limited to, errors and omissions insurance, is not included. In any event, liability 

for errors and omissions shall be limited to the lesser of 25,000 USD or the value of the piece of equipment (not the value of the entire order) 

supplied by RSG against which a claim is sought. 

17. ARBITRATION NEGOTIATION: Any controversy or claim arising out of or relating to the performance of any contract resulting from this 

proposal or contract issued, or the breach thereof, shall be settled by arbitration in accordance with the Construction Industry Arbitration Rules of 

the American Arbitration Association, and judgment upon the award rendered by the arbitrator(s) may be entered to any court having jurisdiction. 

ACCEPTED BY PURCHASER 

Customer Name:            Customer Address: 

         Contact Name:  

Contact Phone:            Contact Email:   

Signature:           Printed Name:   

Title:            Date:   



Sentry Equipment  
Rebuild-it Services Group 
4188 West Nike Drive 
West Jordan, Utah 84088

Rebuild-it Services Group 
West Jordan, Utah 

Rebuild-it.com 

REFERENCES FOR DELRAY BEACH FLORIDA BID – THICKENER REBUILD 

1. Orlando Utilities – Stanton Energy Center Orlando, FL  

a. 150’ dia. thickener – drive rebuild Dorr-Oliver 80S2 drive unit  

b. Start June 2024 – December 2024 Shipped– installation scheduled for 2026  

c. Catherine Sailor, Plant engineering and Project Manager  

d. 5100 S Alafaya Trail, Orlando, FL 32831 

e. 407-434-3120  Email: Csailor@ouc.com

2. City of Mesa, AZ – Northwest and Greenfield Plants  

a. H80AHT Envirex drive unit – rebuild and labor services for a 120’ dia. clarifier.  

b. 10/2023 – 12/2023 duration of project  

c. Ryan Knosalla, Maintenance Planner  

d. 4400 S Greenfield Road, Gilbert, AZ 85297 

e. 480-714-2117, ryan.knosalla@mesaaz.gov

3. Hampton Roads, VA HRSD WWTP Virginia Beach, VA  

a. Envirex H80AHT (2) drive rebuilds- 160’ Dia. Clarifiers with installation 

b. Duration: March 2025- June 2025  

c. Joe Niemi or Jeff Powell, Plant Superintendent  

d. 645 Firefall Drive, Virginia Beach, VA 23454 

e. 757-821-7407, 757-821-7405 or jniemi@hrsd.com or jpowell@hrsd.com

4. City of Edna, TX – WWTP  

a. Rebuild Envirex H30LT drive unit with labor services, 65’ dia. clarifier 

b. Duration: May 2024- July 2024  

c. Brad Ryan, Director of Utilities 

d. 1000 Parkmoor Street, Edna, TX 77957 

e. 361-781-4171 E-mail: bryan@cityofedna.com
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Rebuild-it Services Group 
Sentry Equipment Company  
4188 West Nike Drive  
West Jordan, UT 84088 
www.rebuild-it.com 
 

Rebuild-it Experience and Capabilities 

Rebuild-it, a Sentry Equipment company, (RSG) team members have specialized in the supply of OEM parts, 

inspections, field service, turn-key solutions, rebuilding of gearboxes, rebuild/replacements of clarifiers 

and other repairs and rebuilds for municipal and Industrial clients throughout the United Sates. Our team 

of experts have been working with EIMCO® and Dorr-Oliver® equipment for over 30 years. We have four 

rebuild centers and warehousing locations in Trussville, AL, Zanesville, OH, Grifton, NC West Jordan, UT 

and Houston, TX in 2024; along with our strategic partner The Drive Shop we have been successfully 
rebuilding drives and providing turn-key labor services since 2008.    

RSG is a nationwide rebuild and labor installation resource with RSG contractors and rebuild shops spread 

across the United Sates, to provide the best customer service possible.  We have specialized on providing 
quality work, and we have backed up every rebuild and labor installation for the last 15 years.   

RSG has become the leader with clarifier rebuilds and replacements.   We are the clarifier experts of the 

industry.  We have rebuilt and/or replaced several clarifiers across the U.S.   We have a lot of repeat 

customers who love our innovation, dedication, service and quality of our clarifiers.  We have a few 

patented and new items for clarifiers as we constantly listen to our customers by bringing them affordable 

parts and designs that are more maintenance friendly and last longer.   

RSG is licensed in the following states:  California, Washington, Arkansas, Florida, Mississippi, Utah, 

Louisiana, and Idaho.   

 

 

 

 

 

 

 

 

 

 

 

 

                                                                                   

http://www.rebuild-it.com/
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Our Team Leaders:  

Terry A. Reyburn -  Founder and Senior Sales Manager 

• Has worked with EIMCO® and Dorr-Oliver® 
equipment for 29 years. 

• Responsible for over 450 drive rebuilds and retro-
fits over career.  

• In charge of over 250 clarifier, thickener, trickling 
filter and sludge mixer rehabilitation projects.   

• Customer Service and Execution. 
 

Thomas R. Strottner - Senior Engineer Manager 

• Has worked with EIMCO® and Dorr-Oliver® 
equipment for 33 years.  

• Designed over 320 clarifiers and thickeners over 
career.  

• Design of over 200 rebuilds and retro-fits. Member of 
the team that developed the rebuild program at 

EIMCO® PEC. 
• Lead team for drive development in designing 5 new 

EIMCO® PEC Drive heads.  
Candace King -  Director of Customer Service and Operations 

• Customer Service Manager for over 15 years.  

• Has worked with EIMCO® and Dorr-Oliver® 
equipment for 8 years.  

• Customer Service and Procurement Manager.  

Jeremy Taylor -  Technical Service Manager  
• Has worked with Westech for over 18 years.  
• Responsible for the installation of over 300 clarifiers 

and thickeners, in over an 20-year career in 
wastewater and water industry.  

• Outside Sales and Quality Control Manager. 
Josh Baker -  Rebuild Shop Manager and on-site Foreman 
(Trussville, AL Location) 

• Has worked with EIMCO® and Dorr-Oliver® 
equipment for 17 years.  

• Responsible for the rebuilding of over 125 drive 

heads for EIMCO® and Dorr-Oliver® over career.  
• Head of the South Fabrication shop  

 

Braden Little-  Shop Manager and on-site Foreman (West 
Jordan, UT location) 

• Has worked with EIMCO® and Dorr-Oliver® 
equipment and other gearboxes for over 6 years.  

• Responsible for over 95 drive and gearbox rebuilds.   
• On site Field Technician for Installations 

David Conway - Rebuild Shop Manager and on-site Foreman 
(Grifton, NC Location) 

• Has worked with EIMCO® and Dorr-Oliver® 
equipment for 15 years.  

•  On site inspections  
• Installation of clarifiers over 200 YTD.  
• Field service check out and start-up   
• Head of the East Fabrication shop  

 
 

Lindsay Fallon- Administrative Manager/HR Assistant  (West 
Jordan, UT location) 

• Has worked for EIMCO® for over 12 years with 
accounting and procurement.   

• Customer Service Manager  
• Accounting specialist  
• Sourcing expert 

 

Eric Anderson – Sales Manager  (West Jordan, UT location) 
• Several years of experience in the field and in the 

shop  
• Over 13 years  with EIMCO and Westech industry.   
• Drive rebuild and on site inspections.   
• Industrial sales  
• On site inspections.   

Dustin Daniels- Rebuild Shop Manager (Zainesville, OH 
location) 

• Has worked with EIMCO® and Dorr-Oliver® 
equipment and other gearboxes for over 5 years.  

• Responsible for over 100 drive and gearbox rebuilds.   
• On site Field Technician for Installations 
• Manager of North fabrication shop  
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Project List (Highlights) 

50020A - River Bend Station- Entergy Operations, 
Nuclear Power plant.  (repeat customer) 
5485 US Highway 61, St. Francisville, LA  
Contact: Tony Fredieu or Erlo Covington 
Job Description: Replace steel components and 
rebuild a DBS drive unit, for (2) 175’ dia. 
Reactivator Graver mechanisms.  Turn-key 
Services.  Contract Amount: $3,093,628.00   Added 
another $40K to rebuild a drive as a spare in 2018.  

 

50068A - Beale Air Force Base, Nomlaki 
Technologies.   
Marysville, CA   
Contact: Dennis Simac 
Job Description: Remove and replace 100’ dia. 
Clarifier.   
Contract Amount: $225,632.00 

 

50006A - City of Fonda, NY    
Fonda, NY  
Contact: Bob Headwell  
Job Description: Supply and Install (1) 40’ dia. 
secondary clarifier and rebuilding the EIMCO® 
drive unit.   
Contract Amount: $186,634.00 

 

50017A - City of Florence, OR    
Florence, OR (repeat customer) 
Contact: Gary McLauchlin 
Job Description: Rebuild (2) existing 42” Walker 
drive units with turn-key services.   
Contract Amount: $182,980.00 

 

50025A - City of Council Bluffs, IA    
Council Bluffs, IA (repeat customer)  
Contact: Don Hudgell 
Job Description: Rebuild (2) EIMCO® C40 drive 
units.    
Contract Amount: $45,100.00 

50035- Central Valley, UT WWTP 
Contact:  Jared O’Brein (repeat customer) 
Job Description:   Rebuilding of (18/18) EIMCO® 

C40 Drives with Turn-Key Services. 
Contract Amount:  $1,250,450.00 

 
50270 & 50584- CVR Coffeyville, KS (repeat 
customer)  Supply and install (2) new 50’ dia. 
Bridge supported clarifiers.  $1,260,240.00 

50465 & 50466- Five mile & Trussville, AL 
(repeat customer) Rebuilding of several drives 
and replaced clarifier components- Turn-key 
services $467,980.00 
 

 
EIMCO® and Dorr-Oliver® Rehabilitation and Drive Rebuild Projects:   

• Lynden, WA – Supplied labor turn-key services to replace existing drive with RSG CM30 drive unit. 
• Fonda, NY – Clarifier replacement project with turn-key services- 40’ dia. Clarifier.  
• River Bend- St. Francisville, LA – Replacement underwater clarifier components for 175’ dia. 

clarifier with turn-key services and drive rebuild.   
• Tyson Foods, Dakota City, NE- Replacement underwater steel components- 75’ dia. tank. 
• Tyson Foods, Joslin, IL- Replacement underwater clarifier components- 70’ dia. Tank.  
• Tyson Foods, Amarillo, TX – Replacement clarifier components and C40 drive rebuild (2) 35’ dia. 

Clarifiers. 
• Cascade Tissue- St. Helens, OR- Replacement 200’ EIMCO Thickener- Rebuild C84B2P Drive  
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• Spanish Fork, UT – Rebuild C40 drive and clarifier with turn-key services  
• Council Bluffs, IA – (2) C40 Drive Rebuilds  
• Central Valley, UT WWTP.  Rebuild (13) C40 drives with turn-key services.  120’ dia. Clarifiers.   
• Morrisville, NY – Designed repair of digester equipment 
• Imery’s VA-Repair and rebuild of W48P/W36P3 Drive unit.  
• Stamford, CT – Repair assistance for skimmer and clarifier improvements 
• Atlanta, GA – Rebuild of (2) C40 drives and replacement of (1) C40 drive with turn-key services.   
• Jupiter, FL- C40 Drive rebuild- turn-key services and repair 
• Marco Island, FL- Drive replacement W24P/LDM with turn-key services  
• Jefferson County – New C30 drive unit with turn-key services 
• Spanish Fork, UT- new 90’ dia. Clarifier components- turn-key with C40HT drive replacement 
• San Juan Capistrano, CA (3) 80’ dia. Clarifier components/turn-key with (3) C30HT drive rebuilds. 
• Carmel, CA – Replacement clarifier walkway and C30 drive rebuild turn-key  
• West Point, VA – Rebuild parts and clarifier components  
• Cascade Tissue, St. Helens, OR – Complete clarifier 200’ dia. thickener with drive rebuild.  
• Sheboygan, WI- C40 Drive rebuild with turn-key services.  
• Delta Diablo, CA – Clarifier components with C30 Drive rebuild 
• CVR- Coffeyville, KS – Supply and install (2) new 50’ dia. bridge supported clarifiers. 
• Ozark, AR – 30S1 Dorr-Oliver drive rebuild and clarifier parts with turn-key services.  
• American Water, PA – 5’ Dorr-Oliver drive rebuild – turn-key for 57’ dia, clarifier.  
• Salem, OR – (4) new clarifier service platforms with turn-key services.  
• Franklin, TN – drive rebuild with turn-key services.  (2) clarifiers.  
• Stuart, FL- Rebuilding of three 65’ dia. clarifiers includes new underwater steel and rebuilding of 

drives.  All turn-key work.  
• Loxahatchee- (Jupiter, FL) replacing underwater steel for 100’ dia. clarifier- turn-key labor.   
• North Fort Lauderdale, FL- Replacing entire drum filter with our labor services.   
• Fultondale, AL- (3) clarifier drive rebuilds C40 and W21P with turn-key service.  
• Lewiston, ID -  C40 drive replacement with new style drive and turn-key services  
• Beale AFB-CA Install of clarifier components.   
• South Cary, NC – (2) C60 Drive rebuild with turn-key services.   
• Blackfoot, ID – Westech Drive replacement (in kind) 31”  
• Blackfoot, ID – Westech Drive replacement for an Envirex clarifier.  
• Buford, GA- Rebuild (4) 25” shaft Westech drives with field service check-out.   
• Payson, UT- Westech Drive Replacement 31” drive 
• Elgin, IL – Solids contact unit rehab- Turn-key.   
• Franklin, TN- 42” Westech Drive replacement – Turn-key  
• Texas City, TX- 60” Combo drive rebuild  
• Wilkes Barre, PA- Grit collector rehab- Turn-key  
• Big Springs, TX- Alon Refinery- Steel components install, Turn-key 
• La Cygne, KS- Power Plant.  (3) Drum Filter rebuilds, turn-key 
• Troutdale, OR – (2) Westech 31” drive rebuilds with turn-key services 
• Spokane, WA – (2) Westech sludge mixer rebuilds  
• Flagstaff, AZ – Repair of center column- turn-key services.  
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• Mexico, MO- Drive replacement- turn-key services.  
• El Dorado, CA – Drive Rebuild and Turn-key project 
• Blackfoot, ID - Turn-key labor for replacement Envirex H40LT Drive.  
• Ann Arbor, MI – Rebuild (3) Envirex drive units H-42.  
• Westrock- West Point, VA – Rebuild for H60 Drive unit.   
• Clarksville, VA Rebuild (2) F20LT/R7 Envirex Drive units.  
• Del Ray Beach, FL – Material and labor services to replace lifting mechanism on site Envirex Type 

F Drive unit.   
• Camp Lejeune, NC Military Base- Labor services to rebuild existing Envirex 115’ dia. Tow Bro 

Clarifier with H40A-HT Drive.   
• Silverton, OR- Rebuild of Walker drive unit with turn-key services.  
• Tillamook Diary- Tillamook, OR- Clarifier replacement project with turn-key services.  
• Cascade-St. Helens OR.  Replacement drive parts and drive rebuild  
• Beacon, NY – Replacement of clarifiers drive and underwater steel components.   
• Santa Clara, CA- Rebuilding of turbine drive unit with turn-key services.  
• Bremen, IN- replacement of (2) C30 drives with EIMCO-RSG CM30 drives.  
• Rockland, MA- Rebuilding and replacement of (2) 30S1 drives.   
• California City, CA- Replacing skimmers, weirs and baffles all turn-key work.  
• West Valley, UT- CVRF Check out services for (4) new Clarifiers with Alder Construction  
• O’Bannon, OH replace EIMCO C40 drive with new EIMCO-RSG CM40 drive with turn-key services.  
• Bativa, OH- Replace Envirex drive with new EIMCO-RSG CM40 drive unit  
• Carmel, CA – Replace old drive with CM40 drive unit with new walkway and platform 
• Salem, OR – Installation of (4) new drives with new service platforms.   
• Waterlviet, NY – supply and install new 25’ dia. clarifier.    
• Orangetown, NY- Rebuild existing rotary distributor – turn-key labor services 
• Trussville, AL – rebuild C40 drives with turn-key labor  
• Prudes Creek, AL- Rebuild W21P drives with installation  
• Five Mile Creek, AL- Rebuild W21P and C40 drives with installation  
• Independence, MO – rebuild W48P/W36P3 drive with turn-key labor  
• Fayetteville, AR- Rebuild of (2) 48S1 Dorr-Oliver drives- also (2) more drives in 2019  
• Atlanta, GA - Rebuild and installation of C40 Drive unit  
• Mechanicsburg, PA – Rebuild of Dorr-Oliver 5’ drive unit with turn-key services  
• Augusta, ME- Supply 30S1 Dorr-Oliver drive unit and new walkway for 55’ dia. clarifier  
• Monroe County, NY- supply of 145’ dia. secondary clarifier  
• Mule Hide- WI-  Supply of B50/LDM drive as required  
• Escondido, CA – Rebuilding of (2) clarifiers with turn-key services.   
• Windsor, CO- rebuilding and replacement of C30 Drive with turn-key services  
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Turn-Key Project Photographs: 
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Drive Rebuild Photographs: 

 
EIMCO® Drive Rebuild 

 
DBS Hydraulic Drive Rebuild 

 
Dorr-Oliver® Drive Rebuild 

 
EIMCO® Drive Rebuild 

 
Walker Drive Rebuild 

 
WesTech Drive Rebuild 
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Other RSG Capabilities: 

 
CONFIDENTIALITY: 
All the information in this document is confidential and has been prepared for your use solely in considering services described.  
Transmission of all or any part of this information to others or use by you for other purposes is unauthorized without our written 
consent. 

 

Rebuild-it Services Group list of equipment 
manufacturers we currently work with for 
equipment rebuilds and turn-key services. 
   

• FLSmidth, USA.   
• EIMCO® 
• Dorr-Oliver® 
• WesTech Engineering 
• Envirex (Evoqua) 
• Siemens Flender gearboxes 
• Walker Process 
• Amwell 
• DBS Manufacturing 
• Kusters Water (Hi-Tech or 

Peabody Wells) 
• Graver Equipment Co.  

Rebuild-it Services Group list of equipment for 
Rebuild or Installation.   
 

• Clarifier and Thickeners 
• Reactor Clarifiers – Solid contact units 
• DAF Units 
• Rotary Distributor/ Trickling Filters 
• Drive rebuild and repair 
• Gearbox rebuild and/or repair (Flender 

gearbox for aeration or related) 
• Reducer rebuild (Sumitomo, SEW) 
• Screen installation and repair 
• Rotary Drum Filters 
• Sand Filter – Media removal and 

replacement 
• Sludge Mixer rebuilds and/or 

installation 
• Flocculator parts repair & install 
• Painting of mechanisms and equipment 
• Pump sales and rebuilds 



966 BLUE RIBBON CIRCLE NORTH
OCONOMOWOC,  WI  53066

Current Principal  Place of Business:

Current Mailing Address:

966 BLUE RIBBON CIRCLE NORTH
OCONOMOWOC,  WI  53066  US

Entity Name: SENTRY EQUIPMENT CORP.

DOCUMENT# F14000005399

FEI Number: 39-0343280 Certificate of Status Desired:

Name and Address of Current Registered Agent:

CORPORATION SERVICE COMPANY
1201 HAYS STREET
TALLAHASSEE, FL  32301-2525  US

The above named entity submits this statement for the purpose of changing its registered office or registered agent, or both, in the State of Florida.

SIGNATURE:

Electronic Signature of Registered Agent Date

Officer/Director Detail :

I hereby certify that the information indicated on this report or supplemental report is true and accurate and that my electronic signature shall have the same legal effect as if made under 
oath; that I am an officer or director of the corporation or the receiver or trustee empowered to execute this report as required by Chapter 607, Florida Statutes; and that my name appears 
above, or on an attachment with all other like empowered.

SIGNATURE:

Electronic Signature of Signing Officer/Director Detail Date

FILED
Jan 10, 2025

Secretary of State
9456258315CC

DAVID RING TREASURER 01/10/2025

 2025  FOREIGN PROFIT CORPORATION ANNUAL REPORT

No

 

Title PRESIDENT, CEO, DIRECTOR

Name BAKER, BRIAN  

Address 966 BLUE RIBBON CIRCLE NORTH   

City-State-Zip: OCONOMOWOC  WI  53066

Title CHIEF FINANCIAL OFFICER, 
TREASURER

Name RING, DAVID  

Address 966 BLUE RIBBON CIRCLE NORTH   

City-State-Zip: OCONOMOWOC  WI  53066

Title DIRECTOR

Name ANTONIEWICZ, ALAN   

Address 966 BLUE RIBBON CIRCLE NORTH   

City-State-Zip: OCONOMOWOC  WI  53066

Title DIRECTOR

Name ERWIN, MIKE   

Address 966 BLUE RIBBON CIRCLE NORTH   

City-State-Zip: OCONOMOWOC  WI  53066

Title DIRECTOR

Name MCDERMOTT, SHERRI  

Address 966 BLUE RIBBON CIRCLE NORTH   

City-State-Zip: OCONOMOWOC  WI  53066

Title DIRECTOR

Name STEINKE, RICHARD   

Address 966 BLUE RIBBON CIRCLE NORTH   

City-State-Zip: OCONOMOWOC  WI  53066

Title DIRECTOR

Name SCHEIBEL, MARY   

Address 966 BLUE RIBBON CIRCLE NORTH   

City-State-Zip: OCONOMOWOC  WI  53066

Title DIRECTOR

Name SINGHAL, SARIT   

Address 966 BLUE RIBBON CIRCLE NORTH   

City-State-Zip: OCONOMOWOC  WI  53066





Sentry Equipment Corp

966 Blue Ribbon Circle North  |  Oconomowoc, WI  53066 U.S.A.  |  +1-262-567-7256  

sales@sentry-equip.com |  sentry-equip.com

January 25th, 2024 

To Whom It May Concern, 

At Sentry Equipment we routinely use E-Verify through the United States Department of Homeland Security to 
confirm the employment eligibility of all people employed with us. Our Human Resources Team regularly completes the 
required training to use E-Verify correctly so that Sentry Equipment remains in compliance with employment laws and 
best practices.  

If there are any additional questions, you may contact me directly at Mikaela.gitto@sentry-equip.com. 

E-verify Company ID number 1317355. 

Mikaela Gitto 

Mikaela Gitto, SPHR – Director of Human Resources 
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