



**Florida Department of Transportation**

**RON DESANTIS**  
GOVERNOR

3400 West Commercial Boulevard  
Fort Lauderdale, FL 33309

**JARED W. PERDUE, P.E.**  
SECRETARY

12/30/2024 | 4:03 PM EST

SENT VIA EMAIL TO: kaufmanj@mydelraybeach.com

Jason M. Kaufman, P.E.  
Engineering Division Manager  
City of Delray Beach  
Public Works Department  
434 S. Swinton Avenue  
Delray Beach, FL 33444

**RE: Bid Concurrence for Contract G2W00, FM444377-1-58-01, Germantown Road from Old Germantown Rd to Congress Avenue**

Dear Mr. Kaufman:

The Department is in receipt of the Agency’s recommendation to award the above-referenced project. The bid tabulation documents are awarded to the lowest responsive, responsible bidder. The Agency was responsible for the pre-qualification criteria used for the prospective bidders, with the understanding that the evaluation was based on the contractor’s ability to perform the work, experience, personnel, equipment, financial resources, and performance record.

Based on the information provided, FDOT concurs with the Agency’s selection of **M & M Asphalt Maintenance, Inc. DBA All County Paving**, with a total base bid amount of \$5,990,000.00. The low bidder is not suspended or debarred as confirmed with the System of Award Management (<https://www.sam.gov/portal/public/SAM/>).

The following items are considered non-eligible for payment:

<u>Item#</u>	<u>Description</u>	<u>Quantity/ Unit</u>	<u>Total Amount</u>
RD-2	NPDES Permit Application Fee	1 LS	\$ 2,500.00
RD-3	Indemnification	1 LS	\$ 10.00
425-5-1	Manholes, Adjust, Utilities	10 EA	\$ 17,500.00
425-6	Valve Boxes, Adjust	31 EA	\$ 7,750.00
425-6-1	Meter Boxes, Adjust	1 EA	\$ 1,000.00
UT-1	Utility Adjustments	1 LS	\$ 11,000.00
107-1	Litter Removal	152.8 AC	\$ 15,280.00
107-2	Mowing	152.8 AC	\$ 22,920.00
108-1	Monitor Existing Structures – Inspection and Settlement Monitoring	1 LS	\$ 11,500.00
108-2	Monitor Existing Structures – Vibration Monitoring	1 LS	\$ 11,500.00
110-4-10	Removal of Existing Concrete	3507 SY	\$ 49,799.40
1644116-08	Fire Hydrant, Standard, F&I, 3 Way, 2 Hose, 1 Pump, 6”	3 EA	\$ 30,000.00
1644900	Fire Hydrant, Remove	3 EA	\$ 6,000.00
UT-2	16” Water Main (Ductile Iron Pipe)	203 LF	\$ 81,200.00
UT-3	8” Water Main (Ductile Iron Pipe)	3 LF	\$ 1,500.00

Mr. Jason M. Kaufman, P.E., Public Works Department  
Page 2

UT-4	6" Water Main (Ductile Iron Pipe)	5 LF	\$ 2,500.00
UT-5	16", 45-Degree Horizontal Bend	12 EA	\$ 69,600.00
UT-6	16" x 8", Tee Fitting	1 EA	\$ 6,000.00
110-22	Tree Root and Branch Pruning	59 EA	\$ 132,750.00
U-1	Utility Allowance	1 LS	\$ 100,000.00
U-2	Video Allowance	1 LS	\$ 40,000.00
U-3	Irrigation System Modifications	1 LS	\$ 60,000.00
U-4	Unforeseen Conditions Allowances	1 LS	\$ 500,000.00
		<b>Total</b>	<b>\$1,180,309.40</b>

Only eligible items can be reimbursed up to the amount programmed of \$4,706,455.00 for construction. Be advised, negotiations with the contractor are not permitted during the award or execution period of the contracting process. Any changes to the contract bid items or quantities must be requested in writing and approved by the Department.

**Please provide the Department a copy of the contract between the Agency and the contractor for final review prior to execution. The Agency must create the construction contract screens and upload the executed construction contract in GAP prior to scheduling a pre-construction meeting. All Change Orders must be approved by the Department prior to execution.**

Please feel free to contact me should you have any questions. I can be reached at 954-777-4125 or via email to [Christine.Fasiska@dot.state.fl.us](mailto:Christine.Fasiska@dot.state.fl.us).

Sincerely,

DocuSigned by:  
*Christine Fasiska*  
A10F173D41664B9...

**Christine M. Fasiska, P.E.**  
District PS&E Engineer  
Program Management Office - District Four

CF:ra

cc:  
Juan Palacio, E.I. – City of Delray Beach  
Mya Gray – FDOT Local Programs Office  
Ramon E. Alvarez, E.I. – FDOT Local Programs Office  
Rob Cables – FDOT Operations Center  
Ronald D. Arcalas, P.E. – FDOT Materials Lab  
Deborah Ihsan, P.E. – FDOT Construction  
Stacey Sasala – FDOT Construction (CEI)  
Sharon Singh Hagyan – FDOT Construction (Compliance)  
D4 Work Program – FDOT  
File