BID PROPOSAL



DP Development of the Treasure Coast LLC

2240 NW 22nd Street

Pompano Beach, FL 33069

Contact: Ron Richards
Phone: 954-972-5086

Quote To: City of Delray Beach Job Name: 16-215 Sanitary Repair on SW 4th Ave

<u>Date of Plans:</u> e-mail 4/10/16 & site visit

Revision Date:

Attention: Scott Solomon

<u>Phone:</u> 561-243-7309 <u>Proposal Date:</u> 4/18/16

Email: solomon@mydelraybeach.com

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	AMOUNT
10	GENERAL CONDITIONS				
20	Site Mobilization/Demobilization	1.00	LS	5,900.00	5,900.00
30	Maintenance of Traffic (Allowance)	1.00	LS	3,500.00	3,500.00
40	Pre-construction Video	1.00	LS	400.00	400.00
50	ROADWAY				
55	Clear & Grub Landscape as req'd	1.00	LS	2,300.00	2,300.00
60	1" Mill & 1" Type S-III Asphalt-as/if req'd	146.00	SY	67.00	9,782.00
70	Asphalt Restoration-as/if req'd	18.00	SY	235.00	4,230.00
80	4" Conc Sidewalk including demo & disposal	56.00	SY	64.00	3,584.00
90	6" Conc Driveway incl demo & disposal-as/ir req'd	36.00	SY	81.00	2,916.00
100	Pavement Markings (inc'l temp)	1.00	LS	2,600.00	2,600.00
110	SEWER				
120	8" Pvc Sanitary Main (6'-8") Remove & Relocate	56.00	LF	245.00	13,720.00
130	6" Pvc Service Remove & Re-install-as/if req'd	1.00	EA	950.00	950.00
140	Harco and/or Pvc 11.25 bends	4.00	EA	140.00	560.00
145	Utility Supporting/Co-ordination-Gas, phone, etc.	1.00	LS	2,900.00	2,900.00
150	MISCELLANEOUS				
160	Install & Operate Dewatering System	1.00	LS	5,400.00	5,400.00
170	By-Pass Pumping-by City-No Bid	1.00	LS		
180	Remove & Re-install Water Service-as/if req'd	1.00	LS	1,150.00	1,150.00
190	Bahia Sod	200.00	SY	8.00	1,600.00
200	Landscape/Irrigation Re-installation Allowance	1.00	LS	2,300.00	2,300.00

GRAND TOTAL \$63,792.00

NOTES:

Plans by: Site inspection and subsequent e-mail on 4/10/16.

Project scope:

Repair existing 8" pvc sanitary main on SW 4th Ave. (north of Linton Blvd).

As directed by the City of Delray, deflect existing 8" sanitary main around FPL power pole allowing a deflection in the main. Some of the line items stated in the proposal may or may not be necessary and may be charged "as necessary".

Additional clarfication:

- 1. Permits, licenses, impact, or other similar fees are excluded. (If required: fees are reimbursed @ fee + 10% administration fee).
- 2. Restoration and/or additional work beyond line items of this specific proposal will be subsequently billed in addition to this proposal.
- 3. Maintenance of traffic is listed as an allowance, as a minimum all northbound traffic on SW 4th Ave. will require a detour.
- 4. All material and density testing, engineering inspections, engineered layout & as-built's including QC, is the responsibility of the client.
- 5. Quote is valid for 30 days from the above date.
- 6. DP schedule is under a typical 40 HR week M-F. No escalation, overtime, or downtime is included and shall be considered extra should project be accelerated, escalated, or delayed due to no fault of DP. Examples shall include, but not be limited to; adverse weather, strikes, material shortages, owner, client constraints, force majeure, or other factors reasonably beyond DP control.
- 7. This is a unit price proposal. Scope includes only the items specifically listed within the breakdown of line items attached within this proposal.
- 8. Repair is bid as one (1) mobilization. Additional mobilizations or delays to construction beyond DP's control are considered extra and shall be negotiated at that time.
- 9. Bond is not included in the above prices, if required add 2.5% to the proposal.