



CITY OF DELRAY BEACH
100 N.W. 1st AVENUE, DELRAY BEACH, FL 33444

Solicitation Addendum

Addendum No.: 5

Solicitation No.: RFQ No. 2017- 048

Projects No.:

Solicitation Title: Continuing Engineering, Surveying, and Landscaping
Architectural Consulting Services

Addendum Date: May 10, 2017

Purchasing Contact: Jose Hidalgo - hidalgoj@mydelraybeach.com

THE FOLLOWING ITEMS ARE MADE AND HEREBY BECOME A PART OF THIS SOLICITATION:

CHANGES

1. Change to Summary, Table 1

Change to:
Summary, Table 1

Table 1

ACTIVITY	DATE
Issue RFQ	April 14, 2017
Non-Mandatory Pre-proposal Conference	April 26, 2017 at 10:00 a.m., ET at City Hall's Conference Room
Deadline for Delivery of Questions	May 3, 2017
Due Date and Time (for delivery of Proposals)	May 16 , <u>22</u> , 2017 at 2:00 p.m., ET
Institute Cone of Silence	May 16 , <u>22</u> , 2017 at 2:00 p.m., ET
Phase 1 Evaluation	May 26, 2017
Selection Committee Meeting – Technical Evaluations	June 2, 2017 at 9:30 a.m. ET at ESD Training Room
Selection Committee Meeting – Interviews (if conducted)	June 9, 2017 at 9:30 a.m. ET at ESD Training Room
Selection Committee Meeting - Final Evaluations	June 14 <u>16</u> , 2017 at 8:30 <u>9:30</u> a.m. ET at City Hall's Conference Room

2. Change to Summary – DUE DATE: May 16, 2017

Change to:

DUE DATE: May ~~16~~, 22, 2017

NOTE: Items that are ~~struck through~~ are deleted. Items that are underlined have been added. All other terms and conditions remain as stated in the RFQ.

End of Addendum

INSTRUCTIONS:

Receipt of this addendum must be acknowledged as instructed in the solicitation document. Failure to acknowledge receipt of this Addendum may result in the disqualification of Respondent's response.