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City of Delray Beach

Attn:  Purchasing

165 W. Jessup Ave.

Longwood, FL 32750-4146

Rep Services, Inc.

Please mail POs, contracts and checks to:

Proposal No: 17929.07

Proposal Date: 10/25/2021

Opt/Rev: C/1

Proposal Name: Barwick Park-SKY Project Location: 735 Barwick Rd
Delray Beach, FL 33445
Project County: Palm Beach

Project Contact: Samuel Metott

Sales Consultant: Paul Bravo 561-448-0369

Proposal Expires: 11/3/2021

For Questions Contact: Jacqui Rohrborn 407-853-3560

Printed: 10/25/21 - JR

Project Name: City of Delray Beach-Barwick ParkProject No: 17929

paul@repservices.com

jacqui@repservices.com



 

 

100 NW 1st Avenue
Delray Beach, FL 33444

Purchasing
100 NW 1st Avenue
Delray Beach, FL 33444

CGC1508223

QtyPart No Description Unit Price Ext PriceClass

LSI SkyWays 580061Proj Drawings: 114906-05-01Vendor:

SkyWays® Steel Base Plate Template for Anchor Bolt Alignment 840.00Miscellaneous 140.00CP001097 6 EA

SkyWays Rapid Release - Shade Sails (1 required per top) 3,100.00Shade 1,550.00CP001490 2 EA

SkyWays Joined Hypar Sails
6 Columns, 2 FR HDPE Tops - 10'-20' Entry - Approx. 2,280 Sq Ft 
SkyWays® Template
Steel Anchor Bolt/Base Plate Template 

59,000.0059,000.00CP021744 1 EA

$67,491.70

2.00% ($1,258.80)

$62,940.00

3 Sets of Signed & Sealed Engineering: $2,060.00

LSI SkyWays Total:

Discount per the Clay County Contract #18/19-2

Discounted Product Total: $61,681.20

Product Subtotal:

Freight: Prepaid  Ship Method: Best Way     FOB: Destination     Freight Charge: $3,750.50

580376

Item Qty Description Ext PriceUnit Price

Vendor: RSI Installer

1,050.00STORAGE 1 EA 1,050.00Storage Container for (1) month during installation

850.00TRASH REMOVAL 1 LT 850.00Trash removal from jobsite

800.00PERMIT FILING 1 EA 800.00Charge for document preparation for building permit.
NOTE: Permit Fees charged by the building department will be prepaid and invoiced 
separately and will require a change order to your Purchase Order or Contract.

2,918.14PERMIT FEE 1 EA 2,918.14Permit fees charged by the Building Department for the building permit and by the Clerk of the 
Circuit Court for the Notice of Commencement have been prepaid.

6,060.00INS-CON FT 4 EA 1,515.00Install concrete footing(s)

21,000.00INS-SKY 1 LT 21,000.00Equipment Installation - LSI SkyWays

$32,678.14RSI Installer Total:

Net 30

The Clay County Contract #18/19-2 provides a 2% discount on LSI SkyWays product. The maximum price for installation is 75% of the product price. 
(Installation does not include site prep, slabs, footings or engineering). 

Basis of Proposal: is based on our conversation on October 1, 2021

  Please note the vendor requirements itemized below.

$63,741.20

Freight: $3,750.50

Product:

Proposal Total: $100,169.84

Installation: $32,678.14

General Terms of Sale and Proposal Summary

Notes

Exhibit A 
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Estimated Schedule for Engineered Drawings and Product Shipped 
(This schedule starts when all needed information to direct engineering has been gathered.)
5 Weeks: Engineering
4 Weeks+/- Permitting, finishes, etc

12 Weeks Longest manufacturing lead time.  (Typical for scheduling.)
1 Week Shipping
3 Weeks Installation of equipment and safety surfacing

25 Weeks TOTAL WEEKS
Note that RSI is committed to do all it can to meet the needs of your project.

SkyWays Shade by LSI:
SkyWays units are designed to meet 2020 Florida Building Code 7th Edition.

The high-density polyethylene fabric is flame retardant conforming to NFPA 701 and ASTM E84 per FBC 3105.3.1.  Note that the fabric is to be removed by 
the owner should winds exceed 75MPH.
Installation:
  Unless otherwise noted, the following items are to be PROVIDED BY CUSTOMER prior to installation:

To Be Provided by customer:

Access for machines and labor crew to equipment installation location.  

Staging area.

Signed & sealed site plan or survey.

All site work, site preparation and base preparation.

Private underground utilities located and marked prior to installation.

Sod & Landscape Restoration.

Soils testing.

Tree survey.

Site security.

Water and 110 Electric.

Dewatering and drainage considerations.

Concrete testing.
  Installation Charges on this proposal are based on NO UNFORESEEN conditions in the area, above or below the surface. If unforeseen conditions arise, the 
installation charges will change to reflect additional costs associated with dealing with those circumstances. Examples of this include, but are not limited to: 
site not ready upon installer's arrival, underground utilities, or difficulties with footers due to coral rock or ground water in the holes.

Orders are shipped within our manufacturer's standard lead times. Requests for delayed shipping may result in additional costs due to increases in freight, 
material costs or other factors. To secure the prices on this proposal, the offer must be accepted prior to the expiration date noted.

The undersigned warrants that he/she is an authorized representative of the company noted and has the requisite authority to bind said company and/or 
principal.  If any particular billing is not paid when due, all outstanding balances, regardless of prior terms, will become immediately due and owing upon 
demand.  Interest on past due amounts will be assessed at 1 ½ % per month or the maximum interest rate permitted by applicable law, whichever is less.  
Should it become necessary for either party to this contract to institute legal action for enforcement of any provisions of this contract, the prevailing party 
shall be entitled to reimbursement for all court costs and reasonable attorney’s fees incident to such legal action.  The parties hereto agree that proper venue 
for any legal action in any way related to this contract shall be in Seminole County, FL.

DateAuthorized ByCompany Name

City of Delray Beach

As Its:

Printed Name

Accepted By:

(Title)


