



REP SERVICES, INC.

Experts at Play & Outdoor Spaces

Site Amenities ■ Playground Equipment ■ Safety Surfacing ■ Shade
Phone: 407.831.9658 Fax: 866.232.8532 E-mail: sales@rep-services.com

CGC1508223

Page 1 of 3

Please mail POs, contracts and checks to:

Rep Services, Inc.

165 W. Jessup Ave.

Longwood, FL 32750-4146

Proposed To: City of Delray Beach
100 NW 1st Avenue
Delray Beach, FL 33444

Attn: Sinovain Stephens

Ship To: TBD at a later date

Attn:

Bill To: City of Delray Beach
100 NW 1st Avenue
Delray Beach, FL 33444

Attn: Samuel Metott

Project No: 18705 **Project Name:** Leon M. Weekes Environmental Preserv **Project Contact:** Sinovain Stephens
Proposal No: 18705.05 **Proposal Name:** Leon M. Weekes Environmental **Project Location:** 2800 Albatross Rd
Proposal Date: 6/23/2022 **Proposal Expires:** 7/23/2022 **Project County:** Palm Beach

For Questions Contact: Jacqui Rohrborn ☎ 407-853-3560 ✉ jacqui@rep-services.com
Consultant: Paul Bravo ☎ 561-448-0369 ✉ paul@rep-services.com

Opt/Rev: A/1 **Printed:** 6/23/22 - JR

Vendor: Polygon

Proj Drawings: 154798R0

583728

Class	Part No	Qty	Description	Unit Price	Ext Price
Shelters	154798R0	1 EA	Poligon Shelter Model: HXE 32 MR Primary Roof: MR Secondary Roof: N/A Number of Columns: 6 Eave Height (UPB): 7'5" Upper Roof Slope: 3.5/12 Electrical Cutout: N/A Electrical Access: N/A Ornamentation: N/A Lightning Protection: N/A Anchor Bolts Included 2020 Florida Building Code 7th Edition Engineering to comply with HVHZ: N/A	36,350.00	36,350.00

Product Subtotal: \$36,350.00

Discount per the Clay County Contract #18/19-2 2.00% (\$727.00)

Discounted Product Total: \$35,623.00

3 Sets of Signed & Sealed Engineering: \$1,000.00

Freight: Prepaid Ship Method: Best Way FOB: Destination Weight: 4,199 lbs Freight Charge: \$4,110.75

Poligon Total: \$40,733.75

Vendor: RSI Installer

583729

Item	Qty	Description	Unit Price	Ext Price
PERMIT FILING	1 EA	Charge for document preparation for building permit. NOTE: Permit Fees charged by the building department will be prepaid and invoiced separately and will require a change order to your Purchase Order or Contract.	800.00	800.00
PERMIT FEE	1 EA	Permit fees charged by the Building Department for the building permit and by the Clerk of the Circuit Court for the Notice of Commencement have been prepaid.	2,857.31	2,857.31
OFFLOADING	1 LT	Offloading Equipment	1,315.00	1,315.00
TRASH REMOVAL	1 LT	Trash removal from jobsite	1,115.00	1,115.00
DEMO	1 LT	Demolition existing Shelter and Pavers	5,130.00	5,130.00
INS-CON FT	6 EA	Install concrete footing(s) for Poligon HXE 32 MR Shelter	1,120.00	6,720.00
INS-POR	1 LT	Equipment Installation - Poligon Shelter by PorterCorp HXE 32 MR Shelter	29,640.00	29,640.00
INS-CON SLAB	1,145 SF	Install concrete slab: 42 Hex at 4" thick	8.55	9,789.75
RSI Installer Total:				\$57,367.06

General Terms of Sale and Proposal Summary

Net 30

Product:	\$36,623.00
Installation:	\$57,367.06
Freight:	\$4,110.75
Proposal Total:	\$98,100.81

Notes

The Clay County Contract #x18/19-2 provides a 2% discount on Porter/Poligon product. The maximum price for installation is 75% of the product price. (Installation does not include site prep, slabs, footings or engineering).

Basis of Proposal:

Our proposal is based upon our emails and discussions.

Please note the vendor requirements itemized below.

Estimated project completion schedule

(This schedule starts when all needed information to direct engineering has been gathered.)

4-6 Weeks: Engineering

4 Weeks+/- Permitting, finishes, etc.

12-14 Weeks Longest manufacturing lead time. (Typical for scheduling.)

1 Week Shipping

4 Weeks Installation of equipment

25-29 Weeks TOTAL WEEKS

Note that RSI is committed to do all it can to meet the needs of your project.

Order received by: 7/21/2022

Order released to manufacturing by: 9/29/2022

Order to be shipped by approximately: 1/5/2023

Poligon by PorterCorp:

Porter units are designed to meet 2020 Florida Building Code 7th Edition.

Please provide Building Department permit application requirements including Risk Category.

The following certificates are available:

Miami-Dade County Certificate of Competency No. 16-1025.01

PCI (Powder Coating Institute) 4000 Certified

American Institute of steel construction quality management systems certified

The mounting option must be specified prior to the engineering being ordered.

Four sets of signed and sealed drawings and calc books for building permitting will be provided. If additional sets of drawings and calc books are required, additional fees will apply.

When placing an order, please select standard roofing and frame color selections as shown here: <http://www.poligon.com/colors.htm>. Non-Standard colors and finishes are available at an additional charge.

Factory Fabrication will begin AFTER our receipt of a copy of the Building Permit or a signed letter of release for fabrication by the end owner or their agent.

Installation:

Unless otherwise noted, the following items are to be *PROVIDED BY CUSTOMER* prior to installation:

To Be Provided by customer:

- Access for machines and labor crew to equipment installation location.
- Staging area.
- Signed & sealed site plan or survey.
- All site work, site preparation and base preparation.
- Private underground utilities located and marked prior to installation.
- Sod & Landscape Restoration.
- Soils testing.
- Tree survey.
- Site security.
- Water and 110 Electric.
- Dewatering and drainage considerations.
- Concrete testing.

Installation Charges on this proposal are based on NO UNFORESEEN conditions in the area, above or below the surface. If unforeseen conditions arise, the installation charges will change to reflect additional costs associated with dealing with those circumstances. Examples of this include, but are not limited to: site not ready upon installer's arrival, underground utilities, or difficulties with footers due to coral rock or ground water in the holes.

If, during the performance of this contract, the price of an input increases 3% or more as documented by factory quotes, invoices or receipts to contractor (Rep Services, Inc.) from the date of the contract signing the price of shall be equitably adjusted by an amount reasonably necessary to cover such price increases. Where the delivery of an *input* is delayed, through no fault of contractor (RSI) as a result of the shortage or unavailability of an input, contractor (RSI) shall not be liable for any additional costs or damages associated with such delay(s).

Orders are shipped within our manufacturer's standard lead times. Requests for delayed shipping may result in additional costs due to increases in freight, material costs or other factors. To secure the prices on this proposal, the offer must be accepted prior to the expiration date noted.

The undersigned warrants that he/she is an authorized representative of the company noted and has the requisite authority to bind said company and/or principal. If any particular billing is not paid when due, all outstanding balances, regardless of prior terms, will become immediately due and owing upon demand. Interest on past due amounts will be assessed at 1 ½ % per month or the maximum interest rate permitted by applicable law, whichever is less. Should it become necessary for either party to this contract to institute legal action for enforcement of any provisions of this contract, the prevailing party shall be entitled to reimbursement for all court costs and reasonable attorney's fees incident to such legal action. The parties hereto agree that proper venue for any legal action in any way related to this contract shall be in Seminole County, FL.

Accepted By:

City of Delray Beach

As Its: _____ (Title)