

100 N.W. 1st AVENUE, DELRAY BEACH, FL 33444

Solicitation Addendum

Addendum No.: 1

Solicitation No.: 2018-003

Project No.: 16-032

Solicitation Title: Construction Engineering and Inspection Services for

Phase 2 of Seacrest Beautification

Addendum Date: December 12, 2017

Purchasing Contact: hidalgoj@mydelraybeach.com

RFQ 2018-003 IS HEREBY AMENDED AS SET FORTH HEREIN BELOW. CITY RESPONSES TO QUESTIONS POSED BY PROSPECTIVE PROPOSERS ARE ALSO PROVIDED BELOW. THIS ADDENDUM NO. 1 IS HEREBY INCORPORATED IN AND MADE A PART OF RFQ 2018-003.

Change to: Section 2, Project Overview, 2.1

This project will be funded with local and Florida Department of Transportation (FDOT) funds. Therefore, an efficient and streamlined approach to staffing and accomplishing the work is desirable. The estimated budget for this project is \$150,000 \$200,000.

Change to: Appendix E- Civil Plans

Replace Note No. 11 on construction drawings, sheets C6 thru C10 with: "The City of Delray Beach Shall be Responsible for Coordinating the Removal of Private Landscape and above ground appurtenances before construction begins". CEI shall be responsible for coordinating the removal of private landscaping and above ground appurtenances before construction begins.

Change to: Appendix E- Civil Plans

Labels on sheets C6 thru C10 which state "Landscaping to be Removed (Removal shall be coordinated by the City and owner prior to construction)" is replaced with "Landscaping to be Removed (Removal shall be coordinated by the CEI and owner prior to construction."

NOTE: Items that are struck through are deleted. Items that are <u>underlined</u> have been added. All other terms and conditions remain as stated in the <solicitation type>.

End of Addendum

INSTRUCTIONS:

Receipt of this addendum must be acknowledged as instructed in the solicitation document. Failure to acknowledge receipt of this Addendum may result in the disqualification of Respondent's response.