

FROM:

Wall2wall we do it all.
10630 emperor street
Boca raton fl 33428



INVOICE

BILL TO: Cesar Barbeque**Address: Delray Beach Florida****Phone:****Invoice number: 1018**

PROPOSAL / Barbecue / RENOVATION.	AMOUNT
Permitting Fee not included: Permitting process. permit fees are not included in price revisions are not included.	\$1,500.00
Demolition includes remove cabinets shelving and items per plan. cap off plumbing , cap off electric. Remove all debris from property.	\$2,800.00
Framing - frame walls per new lay out and close of partition per plan.	\$2,500.00
Install new electric rough per new plan provided by homeowner.	3,950.00
install rough plumbing per plan.	\$3,100.00
Install gas rough	\$4,800.00
Install exterior sleeve for hood vent	\$1,500.00
Hang new drywall and patch holes from new relocations	\$2,770.00
Tape sand and texture	\$2,500.00
Interior Paint includes material and labor	\$2,890.00
Install new cabinets per plan	\$9,800.00
install new top wood top	\$2,200.00
Plumbing final includes sinks faucets labor and material	\$2,960.00
Electrical final includes material and labor	\$2,760.00

Gas final install all gas appliances	\$2,150.00
Call in final inspections	
final clean	\$450.00
Deposit as soon as permit is released.	\$24,000.00
Deposit as rough inspections passed	\$20,000.00
Final Deposit Due upon final inspections passed.	\$4,860.00
GRAND TOTAL	\$48,630.00

Commencement date: 3/26/18

Compatibility Report for GAM CONSTRUCTION

INVOICE.xls

Run on 9/20/2014 13:15

The following features in this workbook are not supported by earlier versions of Excel. These features may be lost or degraded when opening this workbook in an earlier version of Excel or if you save this workbook in an earlier file format.

Minor loss of fidelity

# of occurrences	Version
------------------	---------

Some cells or styles in this workbook contain formatting that is not supported by the selected file format. These formats will be converted to the closest format available.	1	Excel 97-2003
--	---	---------------

Yoshino Architecture, P.A.

6453 West Rogers Cir., Suite N11
Boca Raton, FL 33487
561 989-8188

Invoice

Date	Invoice #
3/14/2018	4517

Bill To
Ceasar Catering 712 E. Broward Chatelaine Delray Beach, FL 33445-2211

Description	Qty	Rate	Amount
Project: Caesar BBQ, Delray Beach			
Architectural Design Services		5,000.00	5,000.00
Paid to date		-2,000.00	-2,000.00
Please Make Check Payable to Yoshino Architecture, P.A. Thank you!		Total	\$3,000.00

Yoshino Architecture, P.A.

6453 West Rogers Cir., Suite N11
Boca Raton, FL 33487
561 989-8188

Invoice

Date	Invoice #
5/3/2018	4536

Bill To
Ceasar Catering 712 E. Broward Chatelaine Delray Beach, FL 33445-2211

Description	Qty	Rate	Amount
Project: Caesar BBQ, 37 Southwest 5th Avenue, Delray Beach, FL 33444			
Loucks Engineering fee for Plumbing drawings		625.00	625.00
Dixie Blueprint 684343		5.51	5.51
Dixie Blueprint 691400		6.74	6.74
Dixie Blueprint 698046		6.74	6.74
Total Reimbursable Expenses			18.99
Markup		20.00%	3.80
Total Reimbursable Expenses			22.79
Please Make Check Payable to Yoshino Architecture, P.A. Thank you!			Total \$647.79

LOUCKS ENGINEERING INC.
321 EAST COMMERCIAL BLVD
OAKLAND PARK FLORIDA 33334

Invoice

DATE	INVOICE #
4/13/2018	19874

BILL TO
YOSHINO ARCHITECTS 6453 W. ROGERS CIRCLE #N11 BOCA RATON FL 33487

TERMS		DUE DATE	PROJECT	
Due on recpt		4/13/2018	18123 Ceasers BBQ	
ITEM	DESCRIPTION	QTY	RATE	AMOUNT
MEP	To provide plumbing drawings to address bd comments	5	125.00	625.00
			Total	\$625.00
			Balance Due	\$625.00

DIXIE BLUEPRINT SERVICES, INC.

2416 N Dixie Highway
Boca Raton, FL 33431
Ph: 561-391-9984

boca@dixieblue.com

BOCA RATON - Invoice

Date	Invoice #
3/1/2018	698046

Bill To

Yoshino Architecture PA
6453 West Rogers Circle, Suite N11
Boca Raton, FL 33487

P.O. Number

Ceasar BBQ

Project

Terms

Ordered by or Deliver to:

Net 30

ITEM	DESCRIPTION	QTY	PRICE	AMOUNT
B24P B18P...	FIRST SET Plotting (Sizes up to 24x36) PLT, TIFF, or PDF (Color or Layered to Monochrome)	1	1.70	1.70T
B24B	24x36 Bond Prints, Orig, Sets	4	1.15	4.60T



X - Please sign here upon receipt of services. Please do not hesitate to contact us if you have any questions on this invoice.

Sales Tax (7.0%)	\$0.44
------------------	--------

Total	\$6.74
-------	--------

DIXIE BLUEPRINT SERVICES, INC.**BOCA RATON - Invoice**

2416 N Dixie Highway
Boca Raton, FL 33431
Ph: 561-391-9984

boca@dixieblue.com

Date
1/16/2018

Invoice #
691400

Bill To

Yoshino Architecture PA
6453 West Rogers Circle, Suite N11
Boca Raton, FL 33487

P.O. Number

Ceasar BBQ

Project

Terms

Ordered by or Deliver to:

Net 30

ITEM	DESCRIPTION	QTY	PRICE	AMOUNT
B24P B18P...	FIRST SET Plotting (Sizes up to 24x36) PLT, TIFF, or PDF (Color or Layered to Monochrome)	1	1.70	1.70T
B24B	24x36 Bond Prints, Orig, Sets	4	1.15	4.60T



X - Please sign here upon receipt of services. Please do not hesitate to contact us if you have any questions on this invoice.

Sales Tax (7.0%) \$0.44

Total \$6.74

DIXIE BLUEPRINT SERVICES, INC.

2416 N Dixie Highway
Boca Raton, FL 33431
Ph: 561-391-9984

boca@dixieblue.com

BOCA RATON - Invoice

Date	Invoice #
11/16/2017	684343

Bill To

Yoshino Architecture PA
6453 West Rogers Circle, Suite N11
Boca Raton, FL 33487

P.O. Number

Ceasar BBQ

Project

Terms

Net 30

Ordered by or Deliver to:

Nhut

ITEM	DESCRIPTION	QTY	PRICE	AMOUNT
B24P B18P...	FIRST SET Plotting (Sizes up to 24x36) PLT, TIFF, or PDF (Color or Layered to Monochrome)	1	1.70	1.70T
B24B	24x36 Bond Prints, Orig, Sets	3	1.15	3.45T



X - Please sign here upon receipt of services. Please do not hesitate to contact us if you have any questions on this invoice.

Sales Tax (7.0%) \$0.36

Total \$5.51