

Solicitation Addendum

Addendum No.: 6

Solicitation No.: RFQ No. 2017- 048

Projects No.:

Solicitation Title: Continuing Engineering, Surveying, and Landscaping

Architectural Consulting Services

Addendum Date: May 18, 2017

Purchasing

Contact: Jose Hidalgo - hidalgoj@mydelraybeach.com

THE FOLLOWING ITEMS ARE MADE AND HEREBY BECOME A PART OF THIS SOLICITATION:

CHANGES

1. Change to Summary – DUE DATE: May 16, 2017

Change to:

DUE DATE: May 16, 22, <u>30</u>, 2017

2. Change to Summary, Table 1

Change to:

Summary, Table 1

ACTIVITY	DATE
Issue RFQ	April 14, 2017
Non-Mandatory Pre-proposal Conference	April 26, 2017 at 10:00 a.m.,
	ET at City Hall's Conference
	Room
Deadline for Delivery of Questions	May 3, 2017
Due Date and Time (for delivery of	May 16 , 22 <u>30,</u> 2017 by 2:00
Proposals)	p.m., ET
Institute Cone of Silence	May 16 , 22 <u>30,</u> 2017 at 2:00
	p.m., ET

Phase 1 Evaluation	May 26 June 14, 2017
Selection Committee Meeting – Technical	June 2 28, 2017 at 9:30 a.m.
Evaluations	12:30 p.m. and July 10, 2017
	at 9:00 a.m. ET at ESD
	Training Room
Selection Committee Meeting – Interviews	June 9 July 26, 2017 at 9:30
(if conducted)	a.m. 12:30 p.m. ET at ESD
	Training Room
Selection Committee Meeting - Final	June 14 <u>16</u> July 31, 2017 at
Evaluations	8:30 9:30 9:00 a.m. ET at City
	Hall's Conference ESD
	<u>Training</u> Room

NOTE: Items that are struck through are deleted. Items that are <u>underlined</u> have been added. All other terms and conditions remain as stated in the RFQ.

End of Addendum

INSTRUCTIONS:

Receipt of this addendum must be acknowledged as instructed in the solicitation document. Failure to acknowledge receipt of this Addendum may result in the disqualification of Respondent's response.