
Joseph Rosso 
joe3@rossositedevelopment.com
Ph 561-689 -
Fax 561-689 -2851

111 Vassar Drive
Lake Worth, FL 33460 

24459

Notes

-027--01-
Conditions: Site 
Mobilization / 

Supplier
Product
Code:

First Offer - $96,631.39 Y

-027--01-
Conditions:
Maintenance of 

Supplier
Product
Code:

First Offer - $60,331.46

-027--01-
Conditions: As-
Built Record 

Supplier
Product
Code:

First Offer - $28,866.20

-027--01-
Conditions:

Supplier
Product
Code:

First Offer - $460.00

-027--01-
Conditions:

Supplier
Product
Code:

First Offer - $13,442.06

-027--01-
Conditions:

Supplier
Product
Code:

First Offer - $10.00

-027--01-
Conditions:
Project
Identification

Supplier
Product
Code:

First Offer - $1,150.00

-027--01-
Conditions:
Unforeseen
Condition

Supplier
Product
Code:

First Offer - $210,000.00

-027--01-
Conditions:
Video

Supplier
Product
Code:

First Offer - $3,000.00

Notes



-027--02-
Demolition:
Clearing
and

Supplier
Product
Code:

First Offer - $48,177.21

-027--02-
Demolition:
Pavement

Supplier
Product
Code:

First Offer - $15,568.52

-027--02-
Demolition:
Sidewalk

Supplier
Product
Code:

First Offer - $13,414.40

-027--02-
Demolition:
Existing
Driveway
Apron

Supplier
Product
Code:

First Offer - $6,432.30

Notes

-027--03-
Mill 2 Apshalt 
& Overlay 2 
Type SP-9.5

Supplier
Product
Code:

First Offer - $33,318.00

-027--03-
Cold In-Place
Recycling
(CIR) 7-

Supplier
Product
Code:

First Offer - $272,467.30

-027--03-
Asphalt
Emulsion (for 

Supplier
Product
Code:

First Offer - $18.41

-027--03-
Portland
Cement (for 

Supplier
Product
Code:

First Offer - $1,176.00

-027--03-
Added RAP 
for
Aggregate

Supplier
Product
Code:

First Offer - $477.75

-027--03-
Pavement

Supplier
Product
Code:

First Offer - $43,552.60

-027--03-
Pavement

Supplier
Product
Code:

First Offer - $31,616.30



-027--03-
Asphalt
Pavement -  2 
Type SP-9.5

Supplier
Product
Code:

First Offer - $142,299.50

-027--03-
Colored
Asphalt

Supplier
Product
Code:

First Offer - $103,425.00

-027--03- Supplier
Product
Code:

First Offer - $22,970.68

-027--03- Supplier
Product
Code:

First Offer - $56,489.60

-027--03-
Concrete
Sidewalk (5 
Wide - 4 

Supplier
Product
Code:

First Offer - $59,070.00

-027--03-
Concrete
Sidewalk (5 
Wide - 6 

Supplier
Product
Code:

First Offer - $26,628.80

-027--03-
Thick
Concrete
Driveway

Supplier
Product
Code:

First Offer - $9,112.14

-027--03-
Curb Ramps 
Including
Tactile
Surface

Supplier
Product
Code:

First Offer - $14,500.50

-027--03- Supplier
Product
Code:

First Offer - $8,177.30

-027--03-
Swale

Supplier
Product
Code:

First Offer - $26,040.00

-027--03-
Drainage

Supplier
Product
Code:

First Offer - $4,725.00

-027--03-
Modify
Existing

Supplier
Product
Code:

First Offer - $44,317.98



Drainage

-027--03-
Pedestrian
Signal, LED, 
Countdown, 1 

Supplier
Product
Code:

First Offer - $66,035.88

-027--03-
Signing and 
Pavement

Supplier
Product
Code:

First Offer - $14,188.58

-027--03-
Paver Brick 

Supplier
Product
Code:

First Offer - $127,878.40

-027--03- Supplier
Product
Code:

First Offer - $56,542.50

-027--03- Supplier
Product
Code:

First Offer - $15,120.00

-027--03-
Ground

Supplier
Product
Code:

First Offer - $20,475.00

-027--03-
Irrigation

Supplier
Product
Code:

First Offer - $161,070.00

-027--03-
Conduit and 
Pullbox for 
Future

Supplier
Product
Code:

First Offer - $76,650.00

$1,438,343.22

$1,935,826.76



General Conditions:Site Mobilization / Demobilization 

-19016-Rosso bid package.pdf

























































































































 

Joseph A. Rosso III, PE 
1302 South J Street    Lake Worth, FL 33460    (561) 689-0889 

C O N S T R U C T I O N  M A N A G E R  /  O N - S I T E  P R O J E C T  M A N A G E R  
Construction manager with an 8-year record of success overseeing all phases of multimillion-dollar 
construction projects for government and private-sector clients. Experience includes managing crews of up 
to 30 in highway, bridge, potable water, wastewater, concrete slab and a variety of other 
construction/demolition projects. Backed by strong credentials and a proven history of on-time, on-budget 
and high-quality project completions. 

Key Skills 

— Construction/Demolition Projects 
— Infrastructure Improvement Projects 
— High Security Construction 

— Licensed PE (NC and FL) 
— MOT Certified 
— Change Order Management 

— Budgeting & Cost Controls 
— Bidding/Estimating/Proposals 
— Subcontractor/Crew Supervision 

Employer Summary 
ROSSO SITE DEVELOPMENT, INC — Vice President, 2/2012 to present 
Worked on estimating and field related activities associated with projects ranging in size from $5,000 to $5 
million. 
ROSSO PAVING & DRAINAGE, INC — Estimator / Project Manager, 2/2009 to 2/2013 
Worked on estimating and field related activities associated with projects ranging in size from $500 to $5 million. 
CIVIL DESIGN CONCEPTS — Project Engineer, 2006 to 2009 
Worked under a professional engineer. Managed a team of 4 overseeing all design and permitting for projects 
ranging up to $100 million. 

Project Highlights 
Recent Projects Only 

Palm Beach International Airport (2009-2010)    Budget: $6,000,000 

Work consisted of two separate taxiway construction projects. These projects included but were not limited to 
clearing and grubbing, earthwork (+/- 100,000 cy), asphalt (+/- 14,000 tons), storm water drainage, and the 
demolition of a radar tower (+/- 60 ft tall). These projects were in a high security area, as they were located 
adjacent to active runways in an international airport. 

Port of Palm Beach (2012)    Budget: $1,600,000 

Project Manager for the reconstruction of the wharf located between slips 2 and 3 at the Port of Palm Beach. The 
project demolition consisted of over 12,000 sy of asphalt and concrete, a building slab, and a water quality 
drainage pit and structure. The reconstruction of the slip entailed a 7,200 square yard concrete slab and 5,500 
square yards of asphalt. The concrete slab was constructed per design to be 15” thick with a double mat of #4 
rebar 12” on center. The concrete was of a special mix design which required the importing of granite stone to 
complete the project per the owner’s request. 

Palm Beach County (2010-2012)    Budget: $5,000,000 

Project Manager for the construction of Lyons Road between Boynton Beach Blvd and Atlantic Avenue. The work 
consisted of 3 miles of new 2 lane roadway 32’ wide. The roadway crossed 5 Lake Worth Drainage District 
Canals, 4 of which required a 6’x10’ precast rectangular box and the last we built a 70’ long bridge. 

Cherokee Indian School (2006-2009)    Budget: $100,000,000 

Project Engineer on first LEED Platinum project in America. 
 

Education & Certifications 
FLORIDA STATE UNIVERSITY (Tallahassee, FL) — BS in Civil Engineering, 2004 

License Professional Engineer – Florida (active) and North Carolina (inactive) 
Certified General Contractor – Florida (active) 

MOT Certified 
 



 

Joseph A. Rosso II 
1302 South J Street    Lake Worth, FL 33460    (561) 689-0889 

C O N S T R U C T I O N  M A N A G E R  /  O N - S I T E  P R O J E C T  M A N A G E R  

Construction manager with a 28-year record of success overseeing all phases of multimillion-dollar 
construction projects for government and private-sector clients. Experience includes managing crews of up 
to 30 in highway, bridge, potable water, wastewater, concrete slab and a variety of other 
construction/demolition projects. Backed by strong credentials and a proven history of on-time, on-budget 
and high-quality project completions. 

Key Skills 
— Construction/Demolition Projects 
— Infrastructure Improvement Projects 
— High Security Construction 

— OSHA Certified 
— MOT Certified 
— Change Order Management 

— Budgeting & Cost Controls 
— Bidding/Estimating/Proposals 
— Subcontractor/Crew Supervision 

Employer Summary 
ROSSO SITE DEVELOPMENT, INC — Owner / Estimator / Project Manager, 2/2012 to Present 
ROSSO PAVING & DRAINAGE, INC — Owner / Estimator / Project Manager, 6/1984 to 7/2013 
Self Employed. Working on all estimating and field related activities associated with projects ranging in size from 
$500 to $5 million. 

Project Highlights 
Recent Projects Only 

Palm Beach International Airport (2009-2010)    Budget: $6,000,000 

Work consisted of two separate taxiway construction projects. These projects included but were not limited to 
clearing and grubbing, earthwork (+/- 100,000 cy), asphalt (+/- 14,000 tons), storm water drainage, and the 
demolition of a radar tower (+/- 60 ft tall). These projects were in a high security area, as they were located 
adjacent to active runways in an international airport. 

Port of Palm Beach (2012)    Budgets: $1,600,000 

Project Manager for the reconstruction of the wharf located between slips 2 and 3 at the Port of Palm Beach. The 
project demolition consisted of over 12,000 sy of asphalt and concrete, a building slab, and a water quality 
drainage pit and structure. The reconstruction of the slip entailed a 7,200 square yard concrete slab and 5,500 
square yards of asphalt. The concrete slab was constructed per design to be 15” thick with a double mat of #4 
rebar 12” on center. The concrete was of a special mix design which required the importing of granite stone to 
complete the project per the owner’s request. 

Palm Beach County (2010-2012)    Budgets: $5,000,000 

Project Manager for the construction of Lyons Road between Boynton Beach Blvd and Atlantic Avenue. The work 
consisted of 3 miles of new 2 lane roadway 32’ wide. The roadway crossed 5 Lake Worth Drainage District 
Canals, 4 of which required a 6’x10’ precast rectangular box and the last we built a 70’ long bridge. 

Education & Certifications 
UNIVERSITY OF TENNESSEE (Knoxville, TN) — BA in Political Science, 1984 

OSHA Certified 

MOT Certified 
 



 

Blair Rosso Simpson 
1302 South J Street    Lake Worth, FL 33460    (561) 309-5949 

C O N S T R U C T I O N  M A N A G E R  
Results-oriented, hands-on construction manager with a 9-year record of successfully overseeing all 
phases of heavy civil construction projects for government and private-sector clients. Verifiable track 
record for the successful completion of multi-million dollar projects through coordinating trades, developing 
partnerships and building positive rapport with engineers, vendors and clients while maintaining costs. 
Versed in contract documents, change orders, design issue resolution, project related document 
preparation, material purchasing and site management. Experience managing multiple projects as the 
general contractor. Backed by strong credentials and a proven history of on-time, on-budget and high-
quality project completions. 
 

Key Skills 
— Stormwater Management Inspector 
— Infrastructure Improvement Projects 
— High Security Construction 

— MOT Certified 
— Change Order Management 
— Contract Management 
 

— Budgeting & Cost Controls 
— Construction/Demolition Projects 
— Subcontractor/Crew Supervision 

Employer Summary 
ROSSO SITE DEVELOPMENT, INC — Vice President. Project Management/Finance, 2012 to present 
Project management and field supervision. Contract Administration, job costing including approval of all invoices 
pertaining to projects, progress schedule updates, scheduling subcontractors, pay application processing, 
scheduling of field crews. Manage and supervise projects ranging in size from $5,000 to $6.4 million. 
 
 

Project Highlights 
Recent Projects Only 

Palm Beach County (2015)   Budget: $1,338,246.21 

Burns & Military - Road widening and overlay. Work on this project included clearing and grubbing, earthwork, 
subgrade, base rock, asphalt, sidewalk, curb & gutter, drainage, electrical, sodding, temporary striping. 

Palm Beach County (2016)    Budget: $4,307,307.30 

Lyons Rd, Lantana to N of L-14 - Road widening, 2 lane Rd to a 4 lane Rd, in a school zone. Work on this project 
included clearing and grubbing, canal excavation, canal embankment, stabilized subgrade, base rock, sidewalk, 
curb, gravity wall, bridge demolition and construction, drainage, electrical, sodding, fencing and striping.  

Indian Trails Improvement District (2017)   Budget: $3,248,888.54 

Acreage park – Park Construction. Work on this project included clearing and grubbing, earthwork, stabilized 
subgrade, baserock, concrete curb and sidewalk, asphalt sidewalks, running track, 2 parking lots asphalt, 
stamped asphalt, drainage, water, sewer, electrical, sports lighting, 3 buildings including a concession stand, 
Amphitheatre and electrical building, sod, fence and striping. 

City of Lake Worth (2018)   Budget: $6,414,667.33 

Lake Worth Neighborhood Road Program North J, K & M Streets – Road Construction. Work on this project included 
clearing and grubbing, earthwork, stabilized subgrade, baserock, concrete curb and sidewalk, milling, asphalt, 
stamped asphalt, drainage, new waterline, sod, fencing and striping. 

 

Education & Certifications 
UNIVERSITY OF CENTRAL FLORIDA, (Orlando, FL) – BACHELOR OF SCIENCE, 2008 

 
ATSSA MOT – TRAFFIC CONTROL SUPERVISOR 

 
FLORIDA DEPARTMENT OF ENVIRONMENTAL PROTECTION – STORMWATER MANAGEMENT INSPECTOR 
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City of Delray Beach 

Seacrest Blvd From NE 22nd Street to Gulfstream Blvd 

ITBC No. 2019-027 

 

 

LIST OF SUBCONTRACTORS 

 

 

Irrigation - Windmill Sprinkler Co, Inc. 

Electrical - Ferreira Construction Southern Division Co., Inc. 

Cold-In Place Recycling - Asphalt Paving Systems 

Survey - Engenuity Group, Inc. 


