

Documents

Files: Solicitation Summary ▼

Created: Dec 9, 2019 Last Modified: Dec 9, 2019

Intercounty Engineering, Inc.

SOLICITATION SUMMARY

IMPORTANT NOTICE

The information you provide on this page may be read aloud at the PUBLIC OPENING for this Solicitation. It is VERY IMPORTANT that the summary information you provide below is exactly the same information contained in your Bid. If subsequent to the opening of Bids/Proposals, the City determines that the information contained in the electronic version of your Bid/Proposal is different from the information on this Solicitation Summary, the City reserves the right to deem your Bid/Proposal NON-RESPONSIVE and remove your Bid/Proposal from further evaluation and consideration for contract award.

BID INFORMATION

Solicitation Number: 2020-005

Title: Water Main Subaqueous Crossing

Due Date and Time: 12/10/19 @ 2:00 pm

Name of Bidder/Proposer: Intercounty Engineering, Inc.

Address 1925 NW 18 Street

Contact Person Maurice A. Hynes, President

Bid/Proposal Amount (if applicable):

Authorized Signature: Stephen Polk

File:  Solicitation Summary [\[download\]](#)

Close Window

Documents

Files: Submittal Page ▼

Created: Dec 9, 2019 Last Modified: Dec 9, 2019

Intercounty Engineering, Inc.**BID/PROPOSAL SUBMITTAL**

This form is part of your original Bid/Proposal submittal package. Please also attach any additional information or documentation requested in this solicitation. There is no need to include the informational sections of this solicitation in your Bid/Proposal submittal package.

INSTRUCTIONS

Sealed Bids/Proposals must be received on or before the due date and time (local time) via electronic submission at www.bidsync.com, or via hard copy at the City of Delray Beach City Hall Front Lobby Reception Desk, 100 N.W. 1st Avenue, Delray Beach, Florida 33444. Normal City business hours are 8:00 AM to 5:00 PM, Monday through Friday, except holidays. **All Bids/Proposals will be publicly opened** at City Hall unless otherwise specified.

Each hard copy Bid/Proposal submitted to the City shall have the following information clearly marked on the face of the envelope: Bidder's/Proposer's name, return address, solicitation number, due date for Bids/Proposals, and the title of the solicitation. If the Solicitation Summary is not included in the package, the City may deem the Bid/Proposal non-responsive. Bids/Proposals must contain all information required to be included in the submittal, as described in this Solicitation.

Solicitation No.: **2020-005**
Solicitation Title: **Water Main Subaqueous Crossing**
Due Date and Time: **12/10/19 2 2:00 pm**

File:  Submittal Page [\[download\]](#)

Close Window

Documents

Files: Submittal Signature Page ▼

Created: Dec 9, 2019 Last Modified: Dec 9, 2019

Intercounty Engineering, Inc.**SUBMITTAL SIGNATURE PAGE**

By signing this document, the Bidder/Proposer certifies that it satisfies all legal requirements as an entity to do business with the City, including all Conflict of Interest and Code of Ethics provisions.

Firm Name: **Intercounty Engineering, Inc.**Street Address: **1925 NW 18 Street Pompano Beach, FL 33069**

Mailing Address (if different from Street Address):

Telephone Number(s): **9549729800**

Fax Number(s):

Email Address: **smcdougles@intercountyengineering.com**Federal Employer Identification Number: **65-0495335**Prompt Payment Terms: % days' net **30** daysSignature: **Stephen Polk**

(Signature of authorized agent)

Print Name: **Stephen Polk**File:  Submittal Signature Page [\[download\]](#)

Close Window

NON-COLLUSION AFFIDAVIT

STATE OF Florida

COUNTY OF Broward

Before me, the undersigned authority, personally appeared Stephen Polk, who, after being by me first duly sworn, deposes and says of his/her personal knowledge that:

- a. He/She is Vice President of Intercounty Engineering, Inc., the Proposer that has submitted a Proposal to perform work for the following:

RFP No.: 2020-005

Title: Water Main Subaqueous Crossings

- b. He/She is fully informed respecting the preparation and contents of the attached Request for Proposals, and of all pertinent circumstances respecting such solicitation.

Such Proposal is genuine and is not a collusive or sham Proposal.

- c. Neither the said Proposer nor any of its officers, partners, owners, agents, representatives, employees, or parties in interest, including this affiant, has in any way colluded, conspired, connived, or agreed, directly or indirectly, with any other Proposer, firm, or person to submit a collusive or sham Proposal in connection with the solicitation and contract for which the attached Proposal has been submitted or to refrain from proposing in connection with such solicitation and contract, or has in any manner, directly or indirectly, sought by agreement or collusion or communication or conference with any other Proposer, firm, or person to fix the price or prices in the attached Proposal or any other Proposer, or to fix any overhead, profit, or cost element of the Proposal price or the Proposal price of any other Proposer, or to secure through any collusion, conspiracy, connivance, or unlawful agreement any advantage against the CRA or any person interested in the proposed contract.


- d. The price or prices quoted in the attached Proposal are fair and proper and are not tainted by any collusion, conspiracy, connivance, or unlawful agreement on the part of the Proposer or any of its agents, representatives, owners, employees, or parties in interest, including this affiant.



Signature

Subscribed and sworn to (or affirmed) before me this 02 day of January, 2020, by Stephen Polk, who is personally known to me or who has produced personally known _____ as identification.

SEAL



Notary Signature 

Notary Name: Shelley McDougale

Notary Public (State): Florida

My Commission No: GG 362495

Expires on: 11/21/23

Documents

Files: Acknowledgement of Addenda ▼

Created: Dec 9, 2019 Last Modified: Dec 9, 2019

Intercounty Engineering, Inc.

ACKNOWLEDEMENT OF ADDENDA

INSTRUCTIONS COMPLET PART I OR PART II, WHICHEVER APPLIES

PART I

List below that dates of issue for addendum received in connection with this solicitation.

Addendum #1, Dated 12/04/19

Addendum #2, Dated


Addendum #3, Dated

Addendum #4, Dated

Addendum #5, Dated

Addendum #6, Dated

Addendum #7. Dated

File:  Acknowledgement of Addenda [\[download\]](#)

Close Window

Documents

Files: Conflict of Interest Disclosure Form ▼

Created: Dec 9, 2019 Last Modified: Dec 9, 2019

Intercounty Engineering, Inc.**CONFLICT OF INTEREST DISCLOSURE FORM**

The award of this contract is subject to the provisions of Chapter 112, *Florida Statutes*. All Bidders/Proposers must disclose within their Bid/Proposal: the name of any officer, director, or agent who is also an employee of the City of Delray Beach.

Furthermore, all Bidders/Proposers must disclose the name of any City employee who owns, directly or indirectly, an interest of more than five percent (5%) in the Bidder's/Proposer's firm or any of its branches.

The purpose of this disclosure form is to give the City the information needed to identify potential conflicts of interest for evaluation team members and other key personnel involved in the award of this contract.

The term "conflict of interest" refers to situations in which financial or other personal considerations may adversely affect, or have the appearance of adversely affecting, an employee's professional judgment in exercising any City duty or responsibility in administration, management, instruction, research, or other professional activities.

Please check one of the following statements and attach additional documentation if necessary:

- ☒ To the best of our knowledge, the undersigned firm has no potential conflict of interest due to any other Cities, Counties, contracts, or property interest for this Bid/Proposal.
- ☐ The undersigned firm, by attachment to this form, submits information which may be a potential conflict of interest due to other Cities, Counties, contracts

File:  Conflict of Interest Disclosure Form [\[download\]](#)[Close Window](#)

Documents

Files:

Drug-Free Workplace ▼

Created: Dec 9, 2019 Last Modified: Dec 9, 2019

Intercounty Engineering, Inc.

DRUG-FREE WORKPLACE

Intercounty Engineering, Inc. is a drug-free workplace and has
(Company Name)
a substance abuse policy in accordance with and pursuant to Section 440.102, *Florida Statutes*.


Acknowledged by:

Intercounty Engineering Inc.
Firm Name

Stephen Polk
Signature

Vice President
Name and Title

12/09/19
Date

File:  Drug-Free Workplace [\[download\]](#)

Close Window

Documents**Files:** Notification of Public Entity Crimes Law ▼

Created: Dec 9, 2019 Last Modified: Dec 9, 2019

Intercounty Engineering, Inc.**NOTIFICATION OF PUBLIC ENTITY CRIMES LAW**

Pursuant to Section 287.133, *Florida Statutes*, you are hereby notified that a person or affiliate who has been placed on the convicted contractors list following a conviction for a public entity crime may not submit a Bid/Proposal on a contract to provide any goods or services to a public entity; may not submit a Bid/Proposal on a contract with a public entity for the construction or repair of a public building or public work; may not submit Bids/Proposals on leases or real property to a public entity; may not be awarded or perform work as a contractor, supplier, sub-Bidder/sub-Proposer, or consultant under a contract with any public entity; and may not transact business with any public entity in excess of the threshold amount provided in Section 287.017 [F.S.] for Category Two [\$35,000.00] for a period of thirty-six (36) months from the date of being placed on the convicted contractors list.

Acknowledged by:

Intercounty Engineering, Inc.

Firm Name

Stephen Polk

Signature

Vice President

Name and Title

12/09/19

Date

File:  Notification of Public Entity Crimes Law [\[download\]](#)

Close Window

Documents

Files: Notification of Public Records Law ▼

Created: Dec 9, 2019 Last Modified: Dec 9, 2019

Intercounty Engineering, Inc.**Notification of Public Records Law Pertaining to Public Contracts and Requests for Contractor Records Pursuant to Chapter 119, *Florida Statutes***

Pursuant to Chapter 119, *Florida Statutes*, Contractor shall comply with the public records law by keeping and maintaining public records required by the City of Delray Beach in order to perform the service. Upon request from the City of Delray Beach' custodian of public records, contract shall provide the City of Delray Beach with a copy of the requested records or allow the records to be inspected or copied within a reasonable time at a cost that does not exceed the cost provided in Chapter 119, *Florida Statutes* or as otherwise provided by law. Contractor shall ensure that public records that are exempt or confidential and exempt from public records disclosure requirements are not disclosed except as authorized by law for the duration of the contract term and following completion of the contract. If the Contractor does not transfer the records to the City of Delray Beach. Contractor upon completion of the contract, shall transfer, at no cost, to the City of Delray Beach all public records in possession of the Contractor or keep and maintain public records required by the City of Delray Beach in order to perform the service. If the Contractor transfers all public records to the City of Delray Beach upon completion of the contract, the Contractor shall destroy any duplicate public records that are exempt or confidential and exempt from public records disclosure requirements. If the Contractor keeps and maintains public records upon completion of the contract, the Contractor shall meet all applicable requirements for retaining public records. All records stored electronically must be provided to the City of Delray Beach, upon request from the City of Delray Beach' custodian of public records, in a format that is compatible with the information technology systems of the City of Delray Beach.

IF THE SELECTED BIDDER/PROPOSER HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE SELECTED BIDDER'S/PROPOSER'S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT CITY OF DELRAY BEACH, CITY OF DELRAY BEACH, FLORIDA 33484-4000.

File:  Notification of Public Records Law [\[download\]](#)

Close Window

Documents

Files: Truth-In-Negotiation ▼

Created: Dec 9, 2019 Last Modified: Dec 9, 2019

Intercounty Engineering, Inc.

TRUTH – IN – NEGOTIATION CERTIFICATE

The undersigned warrants (i) that it has not employed or retained any company or person, other than bona fide employees working solely for the undersigned, to solicit or secure the Agreement and (ii) that it has not paid or agreed to pay any person, company, corporation, individual, or firm other than its bona fide employees working solely for the undersigned or agreed to pay any fee, commission, percentage, gift, or any other consideration contingent upon or resulting from the award or making of the Agreement.

The undersigned certifies that the wage rates and other factual unit costs used to determine the compensation provided for in the Agreement are accurate, complete, and current as of the date of the Agreement.

Name: Intercounty Engineering, Inc.
Title: Stephen Polk, Vice President
Date: 12/10/19
Signature: Stephen Polk

File:  Truth-In-Negotiation [\[download\]](#)

Close Window



Ron DeSantis, Governor

Halsey Beshears, Secretary



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
CONSTRUCTION INDUSTRY LICENSING BOARD

THE UNDERGROUND UTILITY & EXCAVATION CO HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

POLK, STEPHEN G

INTERCOUNTY ENGINEERING INC.
1925 NW 18 STREET
POMPANO BEACH FL 33069

LICENSE NUMBER: CUC1225605

EXPIRATION DATE: AUGUST 31, 2020

Always verify licenses online at MyFloridaLicense.com



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.



Ron DeSantis, Governor

Halsey Beshears, Secretary



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD

THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

POLK, STEPHEN G

INTERCOUNTY ENGINEERING INC.
1925 NW 18 STREET
POMPANO BEACH FL 33069

LICENSE NUMBER: CGC1528089

EXPIRATION DATE: AUGUST 31, 2020

Always verify licenses online at MyFloridaLicense.com



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.



Directional Drilling Service, Inc.

P. O. Box 2705 ~ La Belle, FL 33975 ~ Office: 863-674-0913 ~ Fax: 863-674-0912

License# CUC1225062

Email: cdirectionaldrilling@hotmail.com

Intercounty Engineering, Inc.
Attn: Shelley McDougale
1925 NW 18th Street
Pompano Beach, fl 33069

January 2, 2020

Re: Additional information required: ITBC No. 2020-005 Water Main Subaqueous Crossings

Centerline Directional Drilling Service, Inc., has over 15 years of experience in horizontal directional drilling. We are dedicated to tackling challenging, large-scale underground directional drilling projects. Lauro Acevedo is the project manager and superintendent, putting his outmost attention to the details in a project. The knowledge and experience we have gained through our diverse projects has given us the confidence and experience to handle any job.

Centerline Directional Drilling Service, Inc. is fully geared to handle all aspects of a drilling operation. Centerline has a variety of drill rigs ranging from 36,000 lbs to 660,000 lbs, and have all of the necessary support equipment needed to ensure a clean and timely operation.

Attached you will find our qualifications, and license.

Sincerely,

Centerline Directional Drilling Service, Inc.



PROJECT NAME	CONTRACTOR	CONTACT INFORMATION	PROJECT OWNER	LOCATION	LENGTH OF BORE	TYPE	PRODUCT SIZE	FINISH DATE	DESCRIPTION
Crosstown Parkway	Felix	Adam Smith 772-200-6943	City of Port St Lucie	S. Federal Highway Port St. Lucie	3800'	HDPE WM	30"	19-Jul	Challenging bore completed ahead of schedule in a highly sensitive jobsite location
Miami Dade Water and Sewer Department	Metro Equipment Services Inc	Carlos Nogueira 786-236-2242	Miami Dade Water and Sewer Dept.	Miami, FL	2500 LF 1480 LF 2400 LF 1680 LF	HDPE	42"	Jan-19	Job completed ahead of schedule; final ream of 60 inches.
River Oaks	Garney Construction	Dan Smolik 321-221-2826	Hillsborough CO Public Utilities	River Oaks	~1600LF ~1100 LF	FPVC	20"	May-17	FPVC line installed in road medium along Lineburgh Rd; completed job in 3 weeks; Highly trafficked area with minimal site space
C-14 Canal Force Main	Southern Underground	Jaun Barreneche 954-650-4699	Broward County Public Works	North Lauderdale, FL	~800 LF	HDPE FM	30"	Jul-16	Successful bore completed in 1 working week
Estero Bay Crossing	FPL	Norm Calucina 321-258-3136	FPL	Estero Bay	2900 LF	HDPE WM	24"	Mar-16	ICW crossing; Minimal Site space with Entry and Exit alongside high profile, heavily trafficked roadways.
Toho Water Replacement	Metro Equipment Services Inc	Jorge Fuente 305-740-3303	Toho Water Authority	Simpson Rd	~1100 LF	HDPE	30"	2016	36" Casing installed and 30" was pulled through; completed successful pull and handled and fused all pipe
Sand Lake Rd Utility Improvement	Prince Contracting	Niel 305-753-8621	Orange County Utilities	Sand Lake Rd	1400 LF	HDPE for FM	36"	Aug-16	Completed bore ahead of schedule in a difficult site location with minimal site and ROW access
NE 79th St Causeway (SR 934)	Metro Equipment Services Inc	Daniel Gonzolez dg@mesinc.us	Miami Dade Water and Sewer Dept.	NE 79th St	1100 LF	HDPE	30" HDD	Jun-15	High profile, highly trafficed crossing in a sensitive area
Lift Station #10 and Infrastructure Improvement Part C	Equibore of America	Burke Hedeges 727-420-0515	Volucia County	Indigo DR and Bayless BLVD	1300 LF	HDPE	36"	May-15	Installed beneath golf course
A-First Altamonte Springs Reclaim Water Main	Youngs Communication	Steve Young 321-288-7492	City of Apopka	Apopka, Fl	2100 LF each	HDPE	24' and 36" HDPE	Mar-15	WO # 13-021
Fort Hamer Rd Water Main Crossing	Danella Constructions	Filipe Santillan 561-702-5696	Mantee County	Bradenton, FL	~3000 LF	HDPE	30" HDD	Oct. 2014	Limited site space made pulling pipe a challenge with over 10 mid fuses before job completion
Waterway Estates Interconnect	Cabana Const. of SWFLA	Mari Cabana 239-332-1665	Lee County	North Ft Myers, FL	~1100 LF	HDPE	30" HDD	May-12	Completed ahead of contractor schedule
Osceola Parkway-Florida Turnpike WM	Andrew Sitework, LLC	Ralph Andrew ralph@andrewsitework.com	Toho Water authority	Kissimme, FL	~1500 LF	FPVC	30" HDD	Jul-13	Large compound curve in bore
Victory Way Reclaimed Water System Improvements	Garney Construction	Dan Smolik 321-221-2826	Disney	Saratoga Spring, FL	1800 LF	FPVC	30" HDD	Mar-14	Very successfule Bore completed under strict safety and construction guidelines
Victory Way Reclaimed Water System Improvements	Garney Construction	Dan Smolik 321-221-2827	Disney	Saratoga Spring, FL	~1200 LF	FPVC	30" HDD	Mar-14	Very successfule Bore completed under strict safety and construction guidelines

Please Contact Lauro Acevedo (Owner) for more information (863-517-1335)



RICK SCOTT, GOVERNOR

JONATHAN ZACHEM, SECRETARY



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
CONSTRUCTION INDUSTRY LICENSING BOARD

THE UNDERGROUND UTILITY & EXCAVATION CO HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

ACEVEDO, LAURO M

CENTERLINE DIRECTIONAL DRILLING SERVICE, INC.
530 CASE RD
LABELLE FL 33935

LICENSE NUMBER: CUC1225062

EXPIRATION DATE: AUGUST 31, 2020

Always verify licenses online at MyFloridaLicense.com



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.

INTERCOUNTY ENGINEERING, INC. COMPLETED PROJECTS -Directional Drill				
Project	Description	Owner	Engineer	Amount w/CO's
18-500	MacArthur Blvd Force Main Replacement Installation of 700lf of 6" forcemain installed with open cut and directional drill methods under the Northlake Blvd and along MacArthur Blvd. The force main ties into an existing sewer manhole on the north side of the project and an existing force main on the east side.	Seacoast Utility Authority 4200 Hood Road Palm Beach Gardens, FL 33410 Brent Weidenhamer (561) 627-2900 bweidenhamer@sua.com	Chen Moore & Associates 500 Australian Avenue #850 West Palm Beach, FL 33401 Suzanne Dombrowski, P.E. (561) 746-6900 SDombrowski@chenmoore.com	\$ 176,942.00 \$ - \$ 176,942.00 Completion Dates 11/18 - 02/19
16-200	Rexmere Village Water Main Extensions Trenching, directional bore, connections and open-cut for the installation of 105LF of 8" HDPE waterline intersection os SW 13 Place & Hiatus Road. MOT and site restoration. Includes Watermain (8")	City of Sunrise 777 Sawgrass Corporate Parkway Sunrise, FL 33325 Dave Henjum (954) 746-3274 dhenjum@sunrisefl.gov (561) 233-2057	City of Sunrise 777 Sawgrass Corporate Parkway Sunrise, FL 33325 Dave Henjum (954) 746-3274 dhenjum@sunrisefl.gov jtrompeter@civil-design.com	\$ 119,737.00 \$ - \$ 119,737.00 Completion Dates 09/16 - 04/17
12-660	Imperial Point Water Main Installation of 4660lf of 16" DIP water main and connections to existing water mains. Installation of 1100lf of 24" directional drill includes 24" HDPE SDR 13.5 IPS black casing pipe and 16" HDPE SDR-11 DIPS blue stripe water main, asphalt restoration, striping and signs per Broward County standards.	City of Fort Lauderdale 100 N. Andrews Avenue Fort Lauderdale, FL 33301 Jean Examond (954) 828-4507 jexamond@fortlauderdale.gov	Keith and Schnars, P.A. 6500 North Andrews Avenue Fort Lauderdale, FL 33309 (954) 776-1616 Tim J. Hall, P.E.	\$ 1,561,900.00 \$ (117,725.82) \$ 1,444,174.18 Completion Dates 06/13 - 03/15
13-700	Congress Avenue Force Main Replacement Installation of a new 10" PVC force main (open-cut) and 12" HDPE force main (directional drill).	City of Delray Beach 434 S. Swinton Avenue Delray Beach, FL Victor Majtenyi (561) 243-7328 majtenyi@mydelraybeach.com	Mathews Consulting 477 S. Rosemary Ave., Suite 330 West Palm Beach, FL 33401 Aaron Cutler, Vice President (561) 655-6175 , Ext. 7714 acutler@baxterwoodman.com	\$ 953,959.00 \$ (155,638.03) \$ 798,320.97 Completion Dates 05/13 - 11/13
12-625	Force Main & Water Main Replacement - The Keys 2011 Force Main and Water Main replacements within ten (10) different sites throughout Sarasota. 14000LF of 4", 6", 8", 14" & 16" HDPE & PVC via open cut method and directional drill.	City of Sarasota 1750 12th Street Sarasota, FL 34236 Richard Meier, P.E. (941) 329-6132	Stantec Consulting Services 5172 Station Way Sarasota, FL Christopher Roseboom (941) 365-5500	\$ 2,059,080.00 \$ 197,385.21 \$ 2,256,465.21 Completion Dates 02/12 - 03/13
11-540	Dania Beach Subaqueous FM & WM Replacement Installation of 700lf 12" water & 10" force main HDPE directional drill under the Dania-Cut Canal. Installa 16" & 10" C900 FM & 12" & 14" WM, 8", 12" & 16" Taps on main, Services, ARV w/manholes, restoration.	City of Dania Beach 100 W Dania Beach blvd Dania Beach, FL Dominic Orlando (954) 924-3740	Calvin, Giordano & Associates 1800 Eller Drive Dania Beach, FL Jenna Chamberlain, P.E. (954) 921-7781	\$ 755,449.00 \$ (17,589.18) \$ 737,859.82 Completion Dates 12/11 - 09/12
09-310	Midway Pump Station Installation of storm sewer structures and pipe. Install double 36" HDPE casing pipe via directional drill under SR-826. Construct below ground CIP pump station.	Miami Dade County Public Works 111 NW 1 Street, Suite 1510 Miami, FL 33128 Daryl Hildoer (305) 375-4972	Corzo Castella Carballo Thompson Salman Engineers 901 Ponce de Leon Blvd #900 Coral Gables, FL 33134 (305) 445-2900	\$ 4,258,613.60 \$ - \$ 4,258,613.60 Completion Dates 08/09 - 02/11

1

1

INTERCOUNTY ENGINEERING, INC. COMPLETED PROJECTS				
Project	Description	Owner	Engineer	Amount w/CO's
17-200	Central Beach Alliance Pump Station D-41	City of Fort Lauderdale	Calvin, Giordano & Associates, Inc.	\$ 1,684,626.25
	Construct and redirect gravity sewer network to	100 N. Andrews Avenue	1800 Eller Drive Suite 600	\$ (57,593.26)
	new station, demolish, grout and abandon existing	Fort Lauderdale, FL 33301	Fort Lauderdale, FL 33316	\$ 1,627,032.99
	pump station and all associated sewer piping,			
	mill, resurface project area and all restoration.	Herbert Stanley, Project Manager	Nico Kanelidis, P.E.	Completion Dates
	Includes (Water Main - 4", 6" & 12")	(954) 828-6801	(954) 921-7781	7/17 - 10/18
	Cofferdam - 25'x25'	hstanley@fortlauderdale.gov	NKanelidis@cgasolutions.com	
Project	Description	Owner	Engineer	Amount w/CO's
16-200	Rexmere Village Water Main Extensions	City of Sunrise	City of Sunrise	\$ 119,737.00
	Trenching, directional bore, connections and open-	777 Sawgrass Corporate Parkway	777 Sawgrass Corporate Parkway	\$ -
	cut for the installation of 105LF of 8" HDPE waterline	Sunrise, FL 33325	Sunrise, FL 33325	\$ 119,737.00
	intersection os SW 13 Place & Hiatus Road. MOT	Dave Henjum	Dave Henjum	Completion Dates
	and site restoration.	(954) 746-3274	(954) 746-3274	09/16 - 04/17
	Includes Watermain (8")	dhenjum@sunrisefl.gov	dhenjum@sunrisefl.gov	
		(561) 233-2057	jtrompeter@civil-design.com	
Project	Description	Owner	Engineer	Amount w/CO's
13-750	Springtree Wellhead Design for Wells S-10R, S-11R, S-12R and S-18R	City of Sunrise	Arcadis Inc	\$ 1,641,800.00
	Demolition of existing wellheads and appurtenant	777 Sawgrass Corporate Parkway	8201 Peters Road	\$ (151,638.00)
	facilities at Wells S-10, S-11, S-12 & S-18, as well as the	Sunrise, FL 33325	Plantation, FL 33324	\$ 1,490,162.00
	construction of slabs on grade, wellheads, submersible	Allan Miller	David Bannett, P.E.	Completion Dates
	pump/motor installation, electrical, instrumentation	(954) 746-3274	(954) 761-3460	2/14 - 11/15
	and controls systems. Connection of each well to	amiller@sunrisefl.gov	dbannett@arcadis.com	
	existing raw water piping, relocation of existing			
	facilities.			
	Includes Watermain - (8" & 10")			
Project	Description	Owner	Engineer	Amount w/CO's
12-660	Imperial Point Water Main	City of Fort Lauderdale	Keith and Schnars, P.A.	\$ 1,561,900.00
	Installation of 4660lf of 16" DIP water main and	100 N. Andrews Avenue	6500 North Andrews Avenue	\$ (117,725.82)
	connections to existing water mains. Installation of	Fort Lauderdale, FL 33301	Fort Lauderdale, FL 33309	\$ 1,444,174.18
	1100lf of 24" directional drill includes 24" HDPE SDR 13.5	Jean Examond	(954) 776-1616	Completion Dates
	IPS black casing pipe and 16" HDPE SDR-11 DIPS blue	(954) 828-4507	Tim J. Hall, P.E.	06/13 - 03/15
	stripe water main, asphalt restoration, striping and	jexamond@fortlauderdale.gov		
	signs per Broward County standards.			
Project	Description	Owner	Engineer	Amount w/CO's
12-625	Force Main & Water Main Replacement - The Keys 2011	City of Sarasota	Stantec Consulting Services	\$ 2,059,080.00
	Force Main and Water Main replacements within ten	1750 12th Street	5172 Station Way	\$ 197,385.21
	(10) different sites throughout Sarasota. 14000LF of 4",	Sarasota, FL 34236	Sarasota, FL	\$ 2,256,465.21
	6", 8", 14" & 16" HDPE & PVC via open cut method and	Richard Meier, P.E.	Christopher Roseboom	Completion Dates
	directional drill.	(941) 329-6132	(941) 365-5500	02/12 - 03/13

<i>Project</i>	<i>Description</i>	<i>Owner</i>	<i>Engineer</i>	<i>Amount w/CO's</i>
12-630	Big Oakes & Twin Rivers, PH 1 Reclaim Water Retrofit	City of Oviedo	Tetra-Tech	\$ 953,180.00
	Installation of 10" & 4" reclaimed watermain & services	400 Alexandria Boulevard	201 E. Pines Street	\$ -
		Oviedo, FL 32765	Oviedo, FL 32765	\$ 953,180.00
		(407) 971-5681	(407) 839-3955	<i>Completion Dates</i>
				6/12 - 05/13
<i>Project</i>	<i>Description</i>	<i>Owner</i>	<i>Engineer</i>	<i>Amount w/CO's</i>
11-540	Dania Beach Subaqueous FM & WM Replacement	City of Dania Beach	Calvin, Giordano & Associates	\$ 755,449.00
	Installation of 700lf 12" water & 10" force main HDPE	100 W Dania Beach blvd	1800 Eller Drive	\$ (17,589.18)
	directional drill under the Dania-Cut Canal. Installa 16"	Dania Beach, FL	Dania Beach, FL	\$ 737,859.82
	& 10" C900 FM & 12" & 14" WM, 8", 12" & 16" Taps on	Dominic Orlando	Jenna Chamberlain, P.E.	<i>Completion Dates</i>
	main, Services, ARV w/manholes, restoration.	(954) 924-3740	(954) 921-7781	12/11 - 09/12
<i>Project</i>	<i>Description</i>	<i>Owner</i>	<i>Engineer</i>	<i>Amount w/CO's</i>
10-390	Pompano Beach Lift Station 21 Replacement	City of Pompano Beach	Chen & Associates	\$ 3,749,000.00
	Construction of lift station located within single story	1201 NE 3 Avenue	500 West Cypress Creek Road	\$ -
	3800 sf building. Project includes auger pilings, cast-in-	Pompano Beach, FL	Fort Lauderdale, FL 33309	\$ 3,749,000.00
	place below ground valve vault and pipe trench,	Tammy Good	Peter Chen P.E.	<i>Completion Dates</i>
	sanitary sewer main replacement on FDOT roadway,	(954) 786-5512	(954) 730-0707	06/10 -12/11
	new force main, water main, landscaping, strucutal,	tammygood1@copbfl.com		
	roofing, plumbing electrical and instrumentation.			